ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20040528002 COUNTIES : COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPHS-0002 (503)
for constructing the Intersection Improvements, Resurfacing, NHF-0002 (514)
and Traffic Stripe on S.R.#2 (U.S.#72) from MP 21.230 to MP 99-302-171-002-402

26.103 & on S.R.#2 at C.R.#55 (Woodmont Drive) in Tuscumbia.
Length - 5.089 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 2,605,521.34 100.0000%

2 18031 ROGERS GROUP, INC. $ 3,207,605.88 123.1080%



Superpave Bituminous Concrete Wearing
1/2" Maximum

Surface Layer,
Aggregate Size Mix,

Patching,
ESAL Range

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20040528002 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 |
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C001 567.000 SQYD| 15.04000 8527.68| 100.00000 56700.00|
Removing Concrete Pavement | \ |
0020 206C002 391.000 SQYD] 13.45000 5258.95] 14.00000 5474.00]
Removing Concrete Slope Paving | \ |
0030 206C010 18.000 SQYD| 52.52000 945.36/| 85.00000 1530.00]
Removing Concrete Driveway | \ |
0040 206D003 344.000 LF | 2.34000 804.96| 15.00000 5160.00]
Removing Curb And Gutter | \ |
0050 209A000 10.000 EACH| 194.32000 1943.20] 100.00000 1000.00]
Mailbox Reset, Single | \ |
0060 210A000 1257.000 CUYD] 15.50000 19483.50| 20.00000 25140.00 |
Unclassified Excavation | \ |
0070 210D00O 1180.000 CUYD] 17.67000 20850.60] 14.00000 16520.00|
Borrow Excavation | \ |
0080 214A000 71.000 CUYD| 4.10000 291.10]| 27.00000 1917.00]
Structure Excavation | \ |
0090 214B001 43.000 cCUYD| 9.96000 428.28| 40.00000 1720.00]
Foundation Backfill, Commercial | | |
0100 305B060 3632.000 TON | 12.38000 44964 .16| 18.00000 65376.00 |
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0110 405A000 14846.000 GAL | 1.05000 15588.30| 1.50000 22269.00]
Tack Coat | | |
0120 408A051 4800.000 SQYD| 1.14000 5472.00| 1.25000 6000.00 |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0130 408A052 2704.000 SQYD] 1.99000 5380.96| 1.50000 4056.00]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0140 408A055 17331.000 SQYD| 1.90000 32928.90 | 2.00000 34662.00]
Planing Existing Pavement | \ |
(Approximately 4.10" Thru 5.0" Thick) | | |
0150 424A280 13824.000 TON | 41.46000 573143.04| 50.00000 691200.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0160 424A283 139.000 TON | 46.36000 6444.04 | 62.00000 8618.00]
| \ |
| \ |
| \ |

E



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20040528002 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 424R286 212.000 TON | 41.06000 8704.72| 75.00000 15900.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424n289 958.000 TON | 44.73000 42851.34 | 60.00000 57480.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424A360 398.000 TON | 42.44000 16891.12| 60.00000 23880.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424A363 33.000 TON | 55.16000 1820.28]| 85.00000 2805.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 424A366 49.000 TON | 46.01000 2254.49| 70.00000 3430.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0220 424B281 3770.000 TON | 39.31000 148198.70| 48.00000 180960.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0230 424B284 1000.000 TON | 58.19000 58190.00 | 53.00000 53000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0240 424B288 22701.000 TON | 30.03000 681711.03] 37.00000 839937.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0250 424B592 10249.000 TON | 38.53000 394893.97| 36.00000 368964.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL E | \ |
0260 424B651 652.000 TON | 41.52000 27071.04 | 49.00000 31948.00|
| \ |
| \ |
| \ |

Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 002 -4

CALL ORDER : 002 CONTRACT ID 20040528002 COUNTIES COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0270 424C281 2057.000 TON | 37.33000 76787.81| 33.00000 67881.00|
Superpave Bituminous Concrete Base | | |
Layer, 1 1/2"™ Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0280 424C361 293.000 TON | 77.30000 22648.90] 45.00000 13185.00]
Superpave Bituminous Concrete Base | | |
Layer, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0290 428C000 93778.000 LF | 0.10000 9377.80] 0.07000 6564 .46
Scoring Bituminous Pavement Surface By | | |
Cutting | | |
0300 530A001 8.000 LF | 109.86000 878.88| 250.00000 2000.00]
18" Roadway Pipe (Class 3 R.C.) | |
0310 530A102 36.000 LF | 72.40000 2606.40| 100.00000 3600.00]
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0320 533A347 148.000 LF | 38.62000 5715.76] 50.00000 7400.00]|
15" Storm Sewer Pipe (Class 3 R.C.) | |
(Extension) | | |
0330 600A000 LUMP | 12384.06000 12384.06|] 161260.00000 161260.00]
Mobilization | |
0340 614A000 118.000 CUYD| 244.80000 28886.40] 500.00000 59000.00]
Slope Paving | | |
0350 619A003 1.000 EACH] 969.00000 969.00| 1500.00000 1500.00]
24" Roadway Pipe End Treatment, Class 1 | | |
0360 620A000 2.000 CUYD| 236.47000 472.94 | 450.00000 900.00]
Minor Structure Concrete | | |
0370 621A000 1.000 EACH] 1836.00000 1836.00] 5000.00000 5000.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0380 621C017 2.000 EACH| 2652.00000 5304.00| 3500.00000 7000.00|
Inlets, Type S1 Or S3 (2 Wing) | | |
0390 623A000 20.000 LF | 19.38000 387.60] 25.00000 500.00|
Concrete Gutter | | |
0400 623B00O0 83.000 LF | 19.38000 1608.54 | 30.00000 2490.00]
Concrete Curb, Type N | | |
0410 623B001 30.000 LF | 33.15000 994.50] 42.00000 1260.00|
Concrete Curb, Type N Special | | |
0420 623C000 343.000 LF | 14.79000 5072.97| 25.00000 8575.00 |
| \ |

Combination Curb & Gutter, Type C



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20040528002 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 650A000 921.000 CUYD| 16.88000 15546.48| 25.00000 23025.00|
Topsoil | \ |
0440 652A050 1.000 ACRE] 867.00000 867.00] 1500.00000 1500.00|
Seeding (Mix 1A) | | |
0450 652A053 1.000 ACRE] 867.00000 867.00] 1500.00000 1500.00]
Seeding (Mix 1E) | \ |
0460 654A001 589.000 SQYD| 4.59000 2703.51| 7.50000 4417.50|
Solid Sodding (Bermuda) | \ |
0470 656A000 1.000 ACRE] 765.00000 765.00] 1200.00000 1200.00|
Mulching, Class A, Type 1 | \ |
0480 656A001 1.000 ACRE] 765.00000 765.00] 1200.00000 1200.00|
Mulching, Class A, Type 2 | \ |
0490 665J000 330.000 LF | 4.38000 1445.40| 7.50000 2475.00]
Silt Fence, Type A | \ |
0500 6650000 240.000 LF | 7.20000 1728.00] 12.50000 3000.00|
12 Inch Wattle | \ |
0510 666A001 1.000 ACRE] 0.97000 0.97| 45.00000 45.00|
Pest Control Treatment | \ |
0520 680A000 LUMP | 8925.65000 8925.65| 30000.00000 30000.00|
Engineering Controls | \ |
0530 701A028 10.000 MILE] 1621.80000 16218.00] 1590.00000 15900.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0540 701A031 1.000 MILE] 1530.00000 1530.00] 1500.00000 1500.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0550 701A032 1.000 MILE] 1621.80000 1621.80] 1590.00000 1590.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0560 701A035 1.000 MILE] 1530.00000 1530.00] 1500.00000 1500.00]|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0570 701A040 1.000 MILE] 1009.80000 1009.80] 990.00000 990.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0580 701A041 10.000 MILE] 1009.80000 10098.00] 990.00000 9900.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0590 701A048 10.000 MILE] 1825.80000 18258.00] 1790.00000 17900.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 002 -6
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20040528002 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 18031 | )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0600 701B0O05 184.000 LF | 1.02000 187.68]| 1.00000 184.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | |
0610 701B00S 7268.000 LF | 0.92000 6686.56| 0.90000 6541.20 |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0620 701C000 20.000 MILE] 530.40000 10608.00| 520.00000 10400.00]
Broken Temporary Traffic Stripe | \ |
0630 701C001 39.000 MILE| 601.80000 23470.20] 590.00000 23010.00|
Solid Temporary Traffic Stripe | \ |
0640 701D007 1.000 MILE] 1785.00000 1785.00| 1750.00000 1750.00]
Solid Traffic Stripe Removed (Paint) | | |
0650 701F000 300.000 LF | 0.51000 153.00] 0.50000 150.00]
Dotted Temporary Traffic Stripe | \ |
0660 701G121 1908.000 LF | 1.53000 2919.24| 1.50000 2862.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0670 701G125 1608.000 LF | 3.85000 6190.80| 3.77000 6062.16|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0680 701G133 1608.000 LF | 3.85000 6190.80| 3.77000 6062.16|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0690 701H002 3216.000 LF | 0.51000 1640.16/| 0.50000 1608.00]
Solid Traffic Stripe Removed (Tape) | \
0700 701HO007 1608.000 LF | 0.51000 820.08]| 0.50000 804.00]
Broken Traffic Stripe Removed (Tape) | | |
0710 703A002 7141.000 SQFT| 2.55000 18209.55| 2.50000 17852.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0720 703B002 567.000 SQFT| 3.57000 2024.19] 3.50000 1984.50]
Traffic Control Legends, Class 2, Type | \ |
0730 703D001 2906.000 SQFT| 1.53000 4446.18]| 1.50000 4359.00]
Temporary Traffic Control Markings | \ |
0740 705A020 340.000 EACH| 5.61000 1907.40]| 5.50000 1870.00]
Pavement Markers, Class B, Type 1-A | \ |
(Temporary) | \ |
0750 705A021 340.000 EACH]| 5.61000 1907.40]| 5.50000 1870.00]
Pavement Markers, Class B, Type 1-B | |
\ |

(Temporary) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 002 -7

Vehicular Signal Head, 12 Inch, 5 |

CALL ORDER : 002 CONTRACT ID 20040528002 COUNTIES COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 18031 | ( )
| APAC-SOUTHEAST, INC. | ROGERS GROUP, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 705A030 78.000 EACH]| 5.61000 437.58| 5.50000 429.00|
Pavement Markers, Class A-H, Type 2-C | | |
0770 705A031 626.000 EACH| 5.61000 3511.86| 5.50000 3443.00|
Pavement Markers, Class A-H, Type 1-A | | |
0780 705A037 80.000 EACH| 5.61000 448.80| 5.50000 440.00|
Pavement Markers, Class A-H, Type 2-D | | |
0790 705A038 4.000 EACH] 5.61000 22 .44 | 5.50000 22.00]|
Pavement Markers, Class A-H, Type 2-E | | |
0800 710A115 54.000 SQFT| 14.94000 806.76| 17.00000 918.00]|
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
0810 710B0O01 28.000 LF | 8.03000 224 .84 | 4.75000 133.00]
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
0820 730C000 LUMP | 4998.00000 4998.00] 4900.00000 4900.00|
Furnishing And Installing Traffic | | |
Control Unit (SR 2 @ CR 55) | | |
0830 730E000 4.000 EACH] 1530.00000 6120.00| 1500.00000 6000.00]
Metal Traffic Signal Pole Foundation | | |
0840 730G000 4.000 EACH] 4998.00000 19992.00] 4900.00000 19600.00]
Traffic Signal Strain Pole | | |
0850 730H001 2272.000 LF | 2.75000 6248.00| 2.70000 6134.40]
Loop Wire | | |
0860 730I001 1125.000 LF | 1.84000 2070.00 | 1.80000 2025.00]
Loop Detector Lead-In-Cable | | |
0870 730J010 8.000 EACH]| 204.00000 1632.00] 200.00000 1600.00|
Vehicle Loop Detector | \ |
0880 730K000 8.000 EACH]| 459.00000 3672.00| 450.00000 3600.00|
Traffic Signal Junction Box | | |
0890 730L005 925.000 LF | 6.12000 5661.00| 6.00000 5550.00]|
2", Non-Metallic, Conduit | | |
0900 730N010 4.000 EACH] 765.00000 3060.00| 750.00000 3000.00|
Luminaire Extension Assembly, 12 FEET | | |
0910 730P022 6.000 EACH] 739.50000 4437.00] 725.00000 4350.00|
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | | |
0920 730P024 2.000 EACH| 1147.50000 2295.00| 1125.00000 2250.00]
\ |
\ |

Section, Type LED |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 06/01/04
PAGE : 002 -8

TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 20040528002 COUNTIES COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0930 730R022 1.000 EACH]| 7395.00000 7395.00] 7250.00000 7250.00|
Controller Assembly, Type III, 8 Phase | | |
0940 730T000 1.000 EACH] 612.00000 612.00] 600.00000 600.00|
Wood Pole | | |
0950 740B00O 2543.000 SQFT| 7.50000 19072.50] 11.00000 27973.00|
Construction Signs | | |
0960 740D000 275.000 EACH] 77.65000 21353.75| 75.00000 20625.00|
Channelizing Drums | | |
0970 740E000 200.000 EACH] 12.38000 2476.00 | 3.00000 600.00|
Cones (36 Inches High) | | |
0980 740F002 2.000 EACH| 203.49000 406.98| 260.00000 520.00|
Barricades, Type III | | |
0990 7401005 2.000 EACH| 267.75000 535.50] 235.00000 470.00|
Warning Lights, Type B (Detachable Head | | |
1000 740M001 200.000 EACH] 8.37000 1674.00] 2.00000 400.00|
Ballast For Cone | | |
1010 741co010 4.000 EACH] 3089.80000 12359.20] 1500.00000 6000.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,605,521.34] $ 3,207,605.88] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 2,0605,521.34| $ 3,207,605.88]| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE 06/01/04
PAGE 004 -1
DALLAS LOWNDES

CALL ORDER 004 CONTRACT 1ID 20040528004 COUNTIES
LETTING DATE 05/28/04 10:00 AM DIVISION 06
CONTRACT TIME 50 Working Days (available days)

CONTRACT DESCRIPTION

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#8 (U.S.#80) from S.R.#41 south of Selma to MP
106.954 in White Hall. Length 19.154 mi.

RANK VENDOR NO./NAME
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $
2 01087 APAC-SOUTHEAST, INC. $

PROJECT (S)

NH-0008 (521)

NH-0008 (522)
TOTAL % OVER
BID LOW BID
1,457,013.03 100.0000%
1,549,723.36 106.3630%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040528004 COUNTIES DALLAS LOWNDES
LETTING DATE 05/28/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 | (
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0002 206D001 380.000 LF | 4.36000 1656.80]| 4.50000 1710.00]
Removing Guardrail | \ |
0004 206E008 2.000 EACH| 97.00000 194.00] 100.00000 200.00]
Removing Guardrail End Anchor (All Type | \ |
0006 210D001 60.000 CUYD]| 35.00000 2100.00| 50.00000 3000.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \
0010 212A000 2004.000 STA | 17.00000 34068.00] 22.50000 45090.00]
Machine Grading Shoulders | \ |
0020 405A000 14870.000 GAL | 0.25000 3717.50] 0.90000 13383.00]
Tack Coat | \ |
0030 408A052 288110.000 SQYD| 0.58000 167103.80| 0.75000 216082.50]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 424A281 24336.000 TON | 35.95000 874879.20| 37.61000 915276.96|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0050 424n284 50.000 TON | 55.00000 2750.00| 57.30000 2865.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0060 424A287 300.000 TON | 25.00000 7500.00 | 50.75000 15225.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0070 424A361 600.000 TON | 25.00000 15000.00] 57.30000 34380.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A370 818.000 TON | 75.00000 61350.00| 57.30000 46871.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 64000.00000 64000.00| 20300.00000 20300.00]
Mobilization | \
0091 630A001 380.000 LF | 16.71000 6349.80| 17.25000 6555.00 |
| \ |

Steel Beam Guardrail, Class A, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20040528004 COUNTIES DALLAS LOWNDES
LETTING DATE 05/28/04 10:00 AM DIVISION : 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 630C003 1.000 EACH] 1065.64000 1065.64 | 1100.00000 1100.00]
Guardrail End Anchor, Type 13 | \ |
0095 630C050 1.000 EACH] 1695.34000 1695.34| 1750.00000 1750.00]
Guardrail End Anchor, Type 20 Series | \ |
0097 652A056 1.000 ACRE] 387.51000 387.51] 2000.00000 2000.00]
Seeding (Mix 2E) | \ |
0099 656A000 1.000 ACRE] 339.07000 339.07| 2000.00000 2000.00|
Mulching, Class A, Type 1 | \ |
0100 665F000 300.000 EACH] 8.23000 2469.00] 8.58000 2574.00]
Hay Bales | \ |
0110 665J000 3000.000 LF | 2.70000 8100.00| 2.82000 8460.00]
Silt Fence, Type A | \ |
0120 701A028 2.000 MILE| 1542.04000 3084.08] 1575.00000 3150.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0130 701A032 39.000 MILE] 1542.04000 60139.56]| 1575.00000 61425.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0140 701A041 39.000 MILE] 969.28000 37801.92| 990.00000 38610.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701B00Y 11830.000 LF | 0.88000 10410.40| 0.90000 10647.00]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0160 701C000 39.000 MILE| 440.58000 17182.62| 450.00000 17550.00]
Broken Temporary Traffic Stripe | \ |
0170 701C001 41.000 MILE| 538.49000 22078.09] 550.00000 22550.00|
Solid Temporary Traffic Stripe | | |
0180 701F000 11830.000 LF | 0.24000 2839.20] 0.25000 2957.50]
Dotted Temporary Traffic Stripe | \ |
0190 701G121 1000.000 LF | 1.86000 1860.00] 1.90000 1900.00]
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0200 701G133 1000.000 LF | 4.41000 4410.00]| 4.50000 4500.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0210 701HO001 1000.000 LF | 0.98000 980.00] 1.00000 1000.00]
Solid Traffic Stripe Removed (Plastic) | \ |
0220 701H006 1000.000 LF | 0.98000 980.00| 1.00000 1000.00]
| \ |

Broken Traffic Stripe Removed (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040528004 COUNTIES DALLAS LOWNDES
LETTING DATE 05/28/04 10:00 AM DIVISION 06
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0230 703A002 3235.000 SQFT| 2.45000 7925.75| 2.50000 8087.50]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0240 703B002 335.000 SQFT| 3.43000 1149.05] 3.50000 1172.50|
Traffic Control Legends, Class 2, Type | | |
0250 703D001 3235.000 SQFT| 1.47000 4755.45| 1.50000 4852.50]
Temporary Traffic Control Markings | | |
0260 703E001 335.000 SQFT| 1.47000 492.45] 1.50000 502.50|
Temporary Traffic Control Legends | | |
0270 705A030 470.000 EACH| 4.90000 2303.00| 5.00000 2350.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A031 2062.000 EACH] 4.90000 10103.80] 5.00000 10310.00]
Pavement Markers, Class A-H, Type 1-A | | |
0290 705A038 125.000 EACH] 4.90000 612.50] 5.00000 625.00]
Pavement Markers, Class A-H, Type 2-E | | |
0300 740B0O0O 742.000 SQFT| 7.25000 5379.50| 8.00000 5936.00|
Construction Signs | | |
0310 740D00O0 150.000 EACH] 28.00000 4200.00| 58.50000 8775.00]|
Channelizing Drums | | |
0320 741cC010 2.000 EACH| 1800.00000 3600.00| 1500.00000 3000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,457,013.03] $ 1,549,723.36] S 0.00
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | $ 1,457,013.03] $ 1,549,723.36]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 010 -1
VENDOR RANKING

CALL ORDER : 010 CONTRACT ID : 20040528010 COUNTIES : CLEBURNE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOA-CNO04 (214)

for constructing the Widening, Resurfacing and Traffic
Stripe on C.R.#3 and C.R.#24 from the Clay County line
through Abel to the Calhoun County line. Length 6.343 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 724,778.35 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 767,797.75 105.9355%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 010 -2
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 20040528010 COUNTIES : CLEBURNE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

Superpave Bituminous Concrete Base
Layer, Widening, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206C010 6.000 SQYD| 50.00000 300.00] 78.15000 468.90 |
Removing Concrete Driveway | \ |
0020 206D001 88.000 LF | 1.00000 88.00| 4.73000 416.24
Removing Guardrail | \ |
0030 206E008 1.000 EACH] 150.00000 150.00] 157.50000 157.50]
Removing Guardrail End Anchor (All Type | \ |
0040 209A000 9.000 EACH] 100.00000 900.00] 174.52000 1570.68]
Mailbox Reset, Single | \ |
0050 401B108 27551.000 SQYD| 0.60000 16530.60| 0.89000 24520.39]
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0060 405A000 4589.000 GAL | 1.25000 5736.25] 1.28000 5873.92]
Tack Coat | ‘ |
0070 424A340 4852.000 TON | 40.00000 194080.00] 41.17000 199756.84 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0080 424A347 200.000 TON | 39.25000 7850.00| 64.70000 12940.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 424B635 3868.000 TON | 36.00000 139248.00] 37.15000 143696.20|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size MIx, ESAL Range A/B | \ |
0100 424B640 875.000 TON | 65.00000 56875.00 | 78.75000 68906.25]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0110 424Bo644 3788.000 TON | 33.00000 125004.00] 37.15000 140724.20|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0120 424C351 1160.000 TON | 33.00000 38280.00 | 38.56000 44729.60|
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 010 -3
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 20040528010 COUNTIES CLEBURNE
LETTING DATE 05/28/04 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 430B043 2175.000 TON | 14.00000 30450.00| 19.10000 41542.50|
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 600A000 LUMP | 40000.00000 40000.00 | 8542.45000 8542.45]
Mobilization | |
0150 630A001 100.000 LF | 16.50000 1650.00]| 22.05000 2205.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630C050 2.000 EACH| 1500.00000 3000.00] 1942.50000 3885.00]
Guardrail End Anchor, Type 20 Series | \ |
0170 701A031 13.000 MILE| 1180.00000 15340.00] 1239.00000 16107.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0180 701A035 12.000 MILE| 1300.00000 15600.00| 1365.00000 16380.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0190 701A045 2.000 MILE| 880.00000 1760.00| 924.00000 1848.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0200 701C000 3.000 MILE] 520.00000 1560.00] 546.00000 1638.00]
Broken Temporary Traffic Stripe | \ |
0210 701C001 28.000 MILE] 590.00000 16520.00| 619.50000 17346.00]
Solid Temporary Traffic Stripe | \ |
0220 703A002 72.000 SQFT| 5.00000 360.00] 5.25000 378.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0230 705A032 69.000 EACH]| 5.50000 379.50] 5.78000 398.82|
Pavement Markers, Class A-H, Type 1-B | | |
0240 705A037 770.000 EACH| 5.50000 4235.00] 5.78000 4450.60]
Pavement Markers, Class A-H, Type 2-D | | |
0250 740B00O 200.000 SQFT| 14.00000 2800.00] 7.88000 1576.00]
Construction Signs | \ |
0260 740E000 25.000 EACH] 1.00000 25.00| 9.45000 236.25|
Cones (36 Inches High) | | |
0270 740M001 25.000 EACH] 1.00000 25.00 | 7.35000 183.75]
Ballast For Cone | \ |
0280 7400000 1.000 EACH] 6032.00000 6032.00 | 7319.66000 7319.66]
Pilot Car | | |
SECTION TOTALS | S 724,778.35| S 767,797.75| S 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 724,778.35]| $ 767,797.75| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20040528013 COUNTIES : MORGAN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0003(513)

for constructing the Planing, Resurfacing, Loop Wire and
Traffic Stripe on S.R.#3 (U.S.#31) from S.R.#67 to the south
end of the Tennessee River bridge in Decatur. Length 3.472

mi
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 1,693,526.35 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,766,361.31 104.3008%
3 02035 BURGREEN CONTRACTING COMPANY, INC. $ 2,796,647.20 165.1375%



ALABAMA DEPARTMENT OF TRANSPORTATION 06/01/04
013 -2
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20040528013 COUNTIES MORGAN
LETTING DATE 05/28/04 10:00 AM DIVISION
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 02035
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |BURGREEN CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 10499.000 GAL | 1.00000 10499.00 | 1.36000 14278.64 | 2.00000 20998.00
Tack Coat | \ |
0020 408A053 192365.000 SQYD| 0.70000 134655.50]| 0.95000 182746.75] 2.40000 461676.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0030 408A054 50.000 SQYD| 1.00000 50.00| 3.95000 197.50] 10.00000 500.00
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |
0040 410H000 1.000 EACH] 28900.00000 28900.00| 71629.41000 71629.41| 66900.00000 66900.00
Material Remixing Device | | |
0050 424A280 10938.000 TON | 43.05000 470880.90| 43.46000 475365.48]| 56.75000 620731.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0060 424B281 21874.000 TON | 35.65000 779808.10| 34.71000 759246.54 | 49.50000 1082763.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0070 600A000 LUMP | 27000.00000 27000.00| 11772.25000 11772.25] 129900.00000 129900.00
Mobilization | \
0080 701A028 2.000 MILE| 1600.00000 3200.00] 1632.00000 3264.00] 1700.00000 3400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0090 701A032 7.000 MILE]| 1800.00000 12600.00| 1632.00000 11424.00] 1700.00000 11900.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A041 7.000 MILE]| 950.00000 6650.00| 969.00000 6783.00 | 1000.00000 7000.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701A046 7.000 MILE] 950.00000 6650.00 | 969.00000 6783.00| 1000.00000 7000.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0120 701B00S 2899.000 LF | 0.90000 2609.10| 0.92000 2667.08| 1.30000 3768.70
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0130 701C000 28.000 MILE] 650.00000 18200.00| 663.00000 18564.00] 750.00000 21000.00
| \ |

Broken Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20040528013 COUNTIES MORGAN
LETTING DATE 05/28/04 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 02035
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. | BURGREEN CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0140 701C001 16.000 MILE] 690.00000 11040.00| 703.80000 11260.80] 850.00000 13600.00
Solid Temporary Traffic Stripe | \ |
0150 703A002 10611.000 SQFT| 3.25000 34485.75| 3.32000 35228.52| 3.75000 39791.25
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0160 703B002 1255.000 SQFT| 3.90000 4894 .50 | 3.98000 4994.90| 4.25000 5333.75
Traffic Control Legends, Class 2, Type | | |
0170 705A030 672.000 EACH| 6.25000 4200.00] 6.38000 4287.36 | 7.00000 4704.00
Pavement Markers, Class A-H, Type 2-C | | |
0180 705A031 458.000 EACH| 6.25000 2862.50] 6.38000 2922.04 | 7.00000 3206.00
Pavement Markers, Class A-H, Type 1-A | | |
0185 705A032 200.000 EACH] 6.25000 1250.00] 6.38000 1276.00| 7.00000 1400.00
Pavement Markers, Class A-H, Type 1-B | | |
0190 705A037 280.000 EACH]| 6.25000 1750.00| 6.38000 1786.40]| 7.00000 1960.00
Pavement Markers, Class A-H, Type 2-D | | |
0195 705A038 400.000 EACH]| 6.25000 2500.00| 6.38000 2552.00] 7.00000 2800.00
Pavement Markers, Class A-H, Type 2-E | | |
0200 730H001 38700.000 LF | 2.85000 110295.00| 2.92000 113004.00] 3.25000 125775.00
Loop Wire | \ |
0210 7301001 26300.000 LF | 0.50000 13150.00] 0.51000 13413.00] 2.50000 65750.00
Loop Detector Lead-In-Cable | \ |
0220 730K000 34.000 EACH] 10.00000 340.00| 10.20000 346.80]| 450.00000 15300.00
Traffic Signal Junction Box | | |
0230 740B00O 1328.000 SQFT| 2.00000 2656.00 | 7.76000 10305.28] 17.50000 23240.00
Construction Signs | | |
0240 740D00O0 250.000 EACH]| 0.00000 0.00] 1.01000 252.50] 125.00000 31250.00
Channelizing Drums | | |
0250 741C010 2.000 EACH| 1200.00000 2400.00 | 5.03000 10.06| 12500.00000 25000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
SECTION TOTALS | $ 1,693,526.35] $ 1,766,361.31] $ 2,796,647.20
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | $ 1,693,526.35] $ 1,766,361.31]| S 2,796,647.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20040528015 COUNTIES : CALHOUN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-0004 (504)

for constructing the Resurfacing and Traffic Stripe on
S.R.#4 (U.S.#78) from the Talladega county line to
Tanglewood Drive west of Oxford. Length - 9.318 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,198,157.30 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,368,795.44 114.2417%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 015 -2
TABULATION OF BIDS

CALL ORDER : 015 CONTRACT ID : 20040528015 COUNTIES : CALHOUN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 ( )

|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 11.000 EACH]| 94.00000 1034.00] 152.14000 1673.54|
Mailbox Reset, Single | \ |
0020 401B107 62938.000 SQYD| 1.35000 84966.30] 1.55000 97553.90]|
Bituminous Treatment KG (With Polymer | \ |
Additive) | \ |
0030 405A000 8000.000 GAL | 1.00000 8000.00| 1.28000 10240.00]
Tack Coat | \ |
0040 408A051 3200.000 SQYD]| 4.50000 14400.00] 4.90000 15680.00]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 113.000 SQYD| 9.00000 1017.00] 32.23000 3641.99|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A360 17200.000 TON | 35.00000 602000.00] 40.62000 698664.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A366 100.000 TON | 45.00000 4500.00| 83.09000 8309.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A369 250.000 TON | 45.00000 11250.00] 66.17000 16542.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B654 300.000 TON | 65.00000 19500.00] 81.02000 24306.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B658 7552.000 TON | 35.00000 264320.00] 44.69000 337498.88|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 430B043 1621.000 TON | 15.00000 24315.00| 16.49000 26730.29]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0120 600A000 LUMP | 46000.00000 46000.00] 6615.00000 6615.00]
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 015 -3
TABULATION OF BIDS
CALL ORDER 015 CONTRACT 1ID 20040528015 COUNTIES CALHOUN
LETTING DATE 05/28/04 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( )
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 701A028 19.000 MILE| 1575.00000 29925.00| 1653.75000 31421.25|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0140 701A032 1.000 MILE] 2000.00000 2000.00| 2100.00000 2100.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | | |
0150 701A041 2.000 MILE| 980.00000 1960.00| 1029.00000 2058.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A046 8.000 MILE] 980.00000 7840.00| 1029.00000 8232.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701A048 10.000 MILE| 1775.00000 17750.00| 1863.75000 18637.50]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701B00S 1700.000 LF | 0.90000 1530.00] 0.95000 1615.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 20.000 MILE] 480.00000 9600.00| 504.00000 10080.00]
Broken Temporary Traffic Stripe | \ |
0200 701C001 20.000 MILE] 550.00000 11000.00| 577.50000 11550.00]
Solid Temporary Traffic Stripe | \ |
0210 703A002 4600.000 SQFT| 2.50000 11500.00] 2.63000 12098.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 180.000 SQFT| 3.50000 630.00] 3.68000 662.40]
Traffic Control Legends, Class 2, Type | | |
0230 703D001 1200.000 SQFT| 1.50000 1800.00]| 1.58000 1896.00]
Temporary Traffic Control Markings | \ |
0240 740B00O 1125.000 SQFT| 12.00000 13500.00] 7.88000 8865.00|
Construction Signs | \ |
0250 7400000 1.000 EACH] 7820.00000 7820.00] 12125.19000 12125.19|
Pilot Car | | |
SECTION TOTALS | $ 1,198,157.30]| S 1,368,795.44| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 1,198,157.30]| $ 1,368,795.44] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20040528016
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : RURAL

for constructing the Planing, Resurfacing, and Traffic
Stripe at various locations on S.R.#21 and S.R.#41 in

DATE
PAGE

COUNTIES : MONROE
PROJECT (S) : STPHS-0021(508)

ST-050-021-001
ST-050-041-001

06/01/04
0le -1

Monroeville as indicated on the plans. Length - 2.514 mi.
RANK VENDOR NO./NAME
1 23011 HOSEA O. WEAVER & SONS, INC.
2 07050 GULF EQUIPMENT CORPORATION
3 13008 MOBILE ASPHALT COMPANY, LLC
4 01087 APAC-SOUTHEAST, INC.

TOTAL % OVER

BID LOW BID
$ 520,120.12 100.0000%
S 545,832.58 104.9436%
$ 581,398.25 111.7815%
$ 638,523.27 122.7646%



Dotted Class 2, Type A Traffic Stripe
(0.09" Thick) (6" Wide)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 0le -2
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040528016 COUNTIES MONROE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 3108.000 GAL | 1.27000 3947.16| 1.43000 4444 .44 1.00000 3108.00
Tack Coat | \ |
0020 408A052 62110.000 SQYD] 0.94000 58383.40| 0.38000 23601.80| 0.75000 46582.50
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 424A361 5126.000 TON | 44.42000 227696.92| 42.00000 215292.00] 45.00000 230670.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A364 1025.000 TON | 30.00000 30750.00| 43.00000 44075.00 | 65.00000 66625.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424A367 500.000 TON | 55.01000 27505.00] 44.00000 22000.00| 45.00000 22500.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 430B00O 50.000 TON | 37.51000 1875.50] 58.00000 2900.00] 25.00000 1250.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0070 600A000 LUMP | 28733.08000 28733.08]| 64000.00000 64000.00 | 65000.00000 65000.00
Mobilization | |
0080 665G000 300.000 EACH] 8.38000 2514.00] 2.50000 750.00] 6.50000 1950.00
Sand Bags I \ |
0090 701A028 3.000 MILE]| 1525.00000 4575.00| 1694.44000 5083.32] 1535.00000 4605.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A041 6.000 MILE] 980.00000 5880.00] 1088.88000 6533.28| 985.00000 5910.00
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701A046 6.000 MILE] 980.00000 5880.00| 1088.88000 6533.28| 985.00000 5910.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0120 701A048 7.000 MILE] 1690.00000 11830.00| 1877.77000 13144.39] 1700.00000 11900.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701B00Y 1125.000 LF | 0.80000 900.00| 0.88000 990.00] 0.80000 900.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 0l6 -3
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040528016 COUNTIES MONROE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701C002 8.000 MILE] 380.00000 3040.00] 422.00000 3376.00] 382.00000 3056.00
Broken Temporary Traffic Stripe (Paint) | \ |
0150 701C003 8.000 MILE] 420.00000 3360.00] 466.60000 3732.80] 422.00000 3376.00
Solid Temporary Traffic Stripe (Paint) | \ |
0160 701D008 1.000 MILE] 1550.00000 1550.00]| 1722.00000 1722.00] 1560.00000 1560.00
Solid Traffic Stripe Removed (Plastic) | \ |
0170 701D015 1.000 MILE] 1300.00000 1300.00] 1444.44000 1444.44| 1308.00000 1308.00
Broken Traffic Stripe Removed (Plastic) | | |
0180 701HO011 100.000 LF | 1.00000 100.00] 1.11000 111.00] 1.00000 100.00
Dotted Traffic Stripe Removed (Plastic) | \ |
0190 703A002 7051.000 SQFT| 2.25000 15864.75| 2.50000 17627.50] 2.25000 15864.75
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 250.000 SQFT| 2.90000 725.00] 3.22000 805.00] 2.90000 725.00
Traffic Control Legends, Class 2, Type | | |
0210 703C001 430.000 SQFT| 3.00000 1290.00]| 3.32000 1427.60] 3.00000 1290.00
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | \ |
0220 703D002 6433.000 SQFT| 1.00000 6433.00| 1.11000 7140.63| 1.00000 6433.00
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0230 703E002 24.000 SQFT| 1.00000 24.00]| 1.11000 26.64 ] 1.00000 24.00
Temporary Traffic Control Legends | | |
(Paint) | \ |
0240 705A030 325.000 EACH] 5.00000 1625.00]| 5.55000 1803.75] 5.00000 1625.00
Pavement Markers, Class A-H, Type 2-C | \ |
0250 705A031 118.000 EACH] 5.00000 590.00] 5.55000 654.90] 5.00000 590.00
Pavement Markers, Class A-H, Type 1-A | | |
0260 705A032 286.000 EACH| 5.00000 1430.00]| 5.55000 1587.30] 5.00000 1430.00
Pavement Markers, Class A-H, Type 1-B | \ |
0270 705A037 444.000 EACH| 5.00000 2220.00] 5.55000 2464.20] 5.00000 2220.00
Pavement Markers, Class A-H, Type 2-D | | |
0280 705A038 163.000 EACH] 5.00000 815.00| 5.55000 904.65] 5.00000 815.00
Pavement Markers, Class A-H, Type 2-E | \ |
0290 730H001 17994.000 LF | 3.00000 53982.00| 3.89000 69996.66 | 3.00000 53982.00
Loop Wire | \ |
0300 740B00O 686.000 SQFT| 6.50000 4459.00 | 10.00000 6860.00 | 11.50000 7889.00
Construction Signs | \ |
0310 740D00O 60.000 EACH]| 58.50000 3510.00] 55.00000 3300.00] 30.00000 1800.00
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 0le -4
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040528016 COUNTIES MONROE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740E000 200.000 EACH] 5.85000 1170.00] 8.00000 1600.00| 12.00000 2400.00
Cones (36 Inches High) | | |
0330 740M001 200.000 EACH] 3.25000 650.00| 2.00000 400.00| 10.00000 2000.00
Ballast For Cone | | |
0340 7400000 1.000 EACH]| 2912.53000 2912.53| 2500.00000 2500.00] 3000.00000 3000.00
Pilot Car | | |
0350 741C010 2.000 EACH| 1299.89000 2599.78| 3500.00000 7000.00| 1500.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 520,120.12| S 545,832.58] S 581,398.25
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 520,120.12] S 545,832.58] S 581,398.25




CALL ORDER : 016
LETTING DATE 05/28/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040528016
DIVISION : 08

DATE : 06/01/04
PAGE : 016 -5

MONROE

( 4 ) 01087

| APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 Total
|
0010 405A000 3108.000 GAL |
Tack Coat |
0020 408A052 62110.000 SQYD]
Planing Existing Pavement |
(Approximately 1.10" Thru 2.0" Thick) |
0030 424A361 5126.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range C/D |
0040 424A364 1025.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer,Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D |
0050 424A367 500.000 TON |
Superpave Bituminous Concrete Wearing |
Surface Layer,Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D |
0060 430B00O 50.000 TON |
Aggregate Surfacing (ALDOT #467 Or #57) |
0070 600A000 LUMP |
Mobilization |
0080 665G000 300.000 EACH]
Sand Bags |
0090 701A028 3.000 MILE]|

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

0100 701A041 6.000 MILE]
Broken White, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wide) |

0110 701A046 6.000 MILE]
Broken Yellow, Class 2, Type A Traffic
Stripe (0.09"™ Thick) (6" Wide)

0120 701A048 7.000 MILE
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09"™ Thick) (6" Wide)

0130 701B00Y 1125.000 LF
Dotted Class 2, Type A Traffic Stripe

|
|
|
|
|
|
|
(0.09" Thick) (6" Wide) |

UNIT PRICE AMOUNT UNIT PRICE
\
2.75000 8547.00|
\
1.40000 86954.00|
\
\
55.00000 281930.00]
\
\
\
66.00000 67650.00 |
\
\
\
68.84000 34420.00|
\
\
\
47.43000 2371.50]
\
12353.00000 12353.00]
\
12.60000 3780.00]
\
1525.00000 4575.00]|
\
\
980.00000 5880.00|
\
\
980.00000 5880.00 |
\
\
1690.00000 11830.00|
\
\
0.80000 900.00|
\
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 0l6 -6
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040528016 COUNTIES MONROE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
I ( 4 ) 01087 I ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 701C002 8.000 MILE] 380.00000 3040.00] |
Broken Temporary Traffic Stripe (Paint) | \ |
0150 701C003 8.000 MILE] 420.00000 3360.00] |
Solid Temporary Traffic Stripe (Paint) | \ |
0160 701D008 1.000 MILE] 1550.00000 1550.00]| |
Solid Traffic Stripe Removed (Plastic) | \ |
0170 701D015 1.000 MILE] 1300.00000 1300.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0180 701HO011 100.000 LF | 1.00000 100.00] |
Dotted Traffic Stripe Removed (Plastic) | \ |
0190 703A002 7051.000 SQFT| 2.25000 15864.75]| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 250.000 SQFT| 2.90000 725.00] |
Traffic Control Legends, Class 2, Type | | |
0210 703C001 430.000 SQFT| 3.00000 1290.00]| |
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
0220 703D002 6433.000 SQFT| 1.00000 6433.00| |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0230 703E002 24.000 SQFT| 1.00000 24.00]| |
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0240 705A030 325.000 EACH] 5.00000 1625.00]| |
Pavement Markers, Class A-H, Type 2-C | \ |
0250 705A031 118.000 EACH] 5.00000 590.00] |
Pavement Markers, Class A-H, Type 1-A | | |
0260 705A032 286.000 EACH| 5.00000 1430.00]| |
Pavement Markers, Class A-H, Type 1-B | \ |
0270 705A037 444.000 EACH| 5.00000 2220.00] |
Pavement Markers, Class A-H, Type 2-D | \ |
0280 705A038 163.000 EACH] 5.00000 815.00| |
Pavement Markers, Class A-H, Type 2-E | \ |
0290 730H001 17994.000 LF | 3.25000 58480.50| |
Loop Wire | \ |
0300 740B00O 686.000 SQFT| 7.62000 5227.32] |
Construction Signs | \ |
0310 740D00O 60.000 EACH| 44.27000 2656.20| |
\ |

Channelizing Drums



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 0le =7
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID 20040528016 COUNTIES MONROE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
I ( 4 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740E000 200.000 EACH] 6.32000 1264.00| |
Cones (36 Inches High) | | |
0330 740M001 200.000 EACH] 3.79000 758.00] |
Ballast For Cone | | |
0340 7400000 1.000 EACH]| 1500.00000 1500.00] |
Pilot Car | | |
0350 741C010 2.000 EACH| 600.00000 1200.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 638,523.27] S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 638,523.27| S 0.00| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040528017 COUNTIES : GENEVA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0052(505)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#52 from the Coffee County line to the Pea River
bridge west of Samson. Length 7.073 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02032 BULLARD EXCAVATING, INC. $ 1,099,672.76 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,208,220.66 109.8709%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,492,240.95 135.6986%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20040528017 COUNTIES GENEVA
LETTING DATE 05/28/04 10:00 AM DIVISION 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
|BULLARD EXCAVATING, INC. | APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH] 50.00000 150.00] 82.78000 248.34| 95.00000 285.00
Mailbox Reset, Single | | |
0020 210D011 5504.000 CUYD]| 4.00000 22016.00| 4.50000 24768.00 | 7.50000 41280.00
Borrow Excavation (A-4 or Better) | |
0030 212A000 743.000 STA | 12.00000 8916.00| 23.56000 17505.08| 30.00000 22290.00
Machine Grading Shoulders | \ |
0040 405A000 5944.000 GAL | 1.50000 8916.00| 2.28000 13552.32] 2.00000 11888.00
Tack Coat | \ |
0050 408A052 99100.000 SQYD| 0.42000 41622.00 | 0.59000 58469.00| 0.80000 79280.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410C000 1.000 EACH] 5000.00000 5000.00| 581.10000 581.10] 2500.00000 2500.00
Contractor Retained Profilograph | | |
0070 424A361 8719.000 TON | 31.09000 271073.71| 39.11000 341000.09| 46.85000 408485.15
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 3000.000 TON | 29.87000 89610.00 | 38.09000 114270.00| 38.50000 115500.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B651 13549.000 TON | 37.60000 509442.40| 37.09000 502532.41| 45.75000 619866.75
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 25000.00000 25000.00 16794.00000 16794.00 | 65000.00000 65000.00
Mobilization | |
0110 651B00O 36.000 TON | 30.00000 1080.00]| 5.00000 180.00] 20.00000 720.00
Agricultural Limestone | \ |
0120 652A061 18.000 ACRE| 385.00000 6930.00 | 345.00000 6210.00] 400.00000 7200.00
Seeding (Mix 3E) | | |
0130 656A000 18.000 ACRE| 340.00000 6120.00| 325.00000 5850.00] 400.00000 7200.00
Mulching, Class A, Type 1 | | |
0140 665F000 100.000 EACH] 7.50000 750.00] 4.00000 400.00| 5.00000 500.00
Hay Bales | | |
0150 665J000 1500.000 LF 2.70000 4050.00]| 3.18000 4770.00] 3.75000 5625.00
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 017 -3
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040528017 COUNTIES : GENEVA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 680A000 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 2500.00000 2500.00
Engineering Controls | | |
0170 701A028 15.000 MILE] 1490.00000 22350.00| 1490.00000 22350.00| 1490.00000 22350.00

Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) |

\ |
0180 701A046 5.000 MILE] 980.00000 4900.00] 980.00000 4900.00] 980.00000 4900.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" wWide) | \ |
0190 701A048 6.000 MILE| 1690.00000 10140.00| 1690.00000 10140.00| 1690.00000 10140.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701C000 14.000 MILE| 390.00000 5460.00] 390.00000 5460.00] 390.00000 5460.00
Broken Temporary Traffic Stripe | \ |
0210 701C001 66.000 MILE| 450.00000 29700.00| 450.00000 29700.00| 450.00000 29700.00
Solid Temporary Traffic Stripe | \ |
0220 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
Solid Traffic Stripe Removed (Paint) | \ |
0230 701D008 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
Solid Traffic Stripe Removed (Plastic) | | |
0240 701D014 1.000 MILE] 1300.00000 1300.00] 1300.00000 1300.00] 1300.00000 1300.00
Broken Traffic Stripe Removed (Paint) | \ |
0250 701D015 1.000 MILE] 1300.00000 1300.00] 1300.00000 1300.00] 1300.00000 1300.00
Broken Traffic Stripe Removed (Plastic) | \ |
0260 701G125 408.000 LF | 5.00000 2040.00] 5.00000 2040.00/| 5.00000 2040.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701G129 408.000 LF | 2.25000 918.00] 2.25000 918.00] 2.25000 918.00
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0280 703A002 870.000 SQFT| 2.50000 2175.00] 2.50000 2175.00| 2.50000 2175.00
Traffic Control Markings, Class 2, Type | \ |
A | \ [
0290 703D001 828.000 SQFT| 1.30000 1076.40] 1.30000 1076.40] 1.30000 1076.40
Temporary Traffic Control Markings | \ |
0300 705A030 9.000 EACH] 5.00000 45.00] 5.00000 45.00| 5.00000 45.00
Pavement Markers, Class A-H, Type 2-C | \ |
0310 705A032 190.000 EACH] 5.00000 950.00] 5.00000 950.00] 5.00000 950.00
Pavement Markers, Class A-H, Type 1-B | \ |
0320 705A037 630.000 EACH] 5.00000 3150.00] 5.00000 3150.00] 5.00000 3150.00
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 017 -4
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20040528017 COUNTIES : GENEVA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
| ( 1 ) 02032 | ( 2 ) 01087 | ( 3 ) 23024
| BULLARD EXCAVATING, INC. |APAC-SOUTHEAST, INC. | WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 740B00O 1061.000 SQFT| 7.25000 7692.25| 7.72000 8190.92| 7.65000 8116.65
Construction Signs | | |
0340 740E000 150.000 EACH| 1.00000 150.00] 5.81000 871.50] 12.50000 1875.00
Cones (36 Inches High) | | |
0350 740M001 150.000 EACH| 1.00000 150.00] 3.49000 523.50| 7.50000 1125.00
Ballast For Cone | | |
0360 7400000 1.000 EACH] 1500.00000 1500.00] 1500.00000 1500.00| 2500.00000 2500.00
Pilot Car | | |
SECTION TOTALS | $ 1,099,672.76| $ 1,208,220.66] $ 1,492,240.95
—————————————————————————————————————————— it et et et
|

S 1,099,672.76]| $ 1,208,220.66] $ 1,492,240.95




CALL ORDER
LETTING DATE

018
05/28/04 10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement

Approaches on

Mitchell Road (C.R.#311)

Length - 0.079 mi.

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION
CONTRACT TIME

VENDOR RANKING

20040528018
05
120 Calendar Days

(Bridge Culvert) and

at Cox Creek southeast of Randolph.

DATE : 06/01/04
PAGE : 018 -1

COUNTIES : BIBB

TRI-COUNTY CONCRETE CONSTRUCTION,

H & L CONSTRUCTION,

INC.

INC.

PROJECT (S) : ACGBBRZ-0400(203)
TOTAL % OVER
BID LOW BID
$ 183,460.60 100.0000%

$ 261,528.25 142.5528%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 018 -2
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20040528018 COUNTIES : BIBB
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05

1 ) 20011

( ) 08017
TRI-COUNTY CONCRETE CONSTRU

( 2
H & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 2790.00000 2790.00| 2790.00000 2790.00]|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $3000 Per Acre) | | |
(Approximately 0.93 Acre) | \ |
0020 206A000 LUMP | 1000.00000 1000.00] 5000.00000 5000.00|
Removal Of 0Old Bridge, Station 2+94.72 | | |
0030 210A000 189.000 CUYD| 12.00000 2268.00| 12.00000 2268.00]|
Unclassified Excavation | \ |
0040 210D00O 1973.000 CUYD] 8.50000 16770.50] 15.00000 29595.00|
Borrow Excavation | | |
0050 214A000 262.000 CUYD] 12.50000 3275.00| 10.00000 2620.00]|
Structure Excavation | \ |
0060 214B000 133.000 CUYD] 20.00000 2660.00 | 30.00000 3990.00|
Foundation Backfill, Local | \ |
0070 230A000 5.000 RBST| 450.00000 2250.00| 650.00000 3250.00]|
Roadbed Processing | \ |
0080 301A012 840.000 SQYD] 7.50000 6300.00| 12.50000 10500.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A011 840.000 SQYD| 13.09000 10995.60| 14.00000 11760.00]
Bituminous Treatment AKG | \ |
0100 5022000 26900.000 LB | 0.62000 16678.00] 0.85000 22865.00|
Steel Reinforcement | | |
0110 524A010 155.000 CUYD| 300.00000 46500.00] 625.00000 96875.00|
Culvert Concrete | | |
0120 600A000 LUMP | 15000.00000 15000.00] 7500.00000 7500.00|
Mobilization | |
0130 610C001 194.000 TON | 17.50000 3395.00| 32.50000 6305.00]
Loose Riprap, Class 2 | \ |
0140 610D00O 153.000 SQYD] 4.50000 688.50] 4.25000 650.25]
Filter Blanket | | |
0150 650B000 102.000 CUYD| 10.00000 1020.00] 20.00000 2040.00]|
Topsoil From Stockpiles | \ |
0160 652A054 1.000 ACRE] 750.00000 750.00] 800.00000 800.00]
Seeding (Mix 2A) | | |
0170 652B053 1.000 ACRE] 750.00000 750.00] 800.00000 800.00]
\ |

Temporary Seeding (Mix 2AT) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 018 -3
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040528018 COUNTIES BIBB
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| 1 ) 20011 | ( 2 ) 08017 | ( )
| I-COUNTY CONCRETE CONSTRU |H & L CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 652D054 1.000 ACRE] 550.00000 550.00] 600.00000 600.00|
Seeding In Stubble (Mix 2A) | | |
0190 656A001 2.000 ACRE| 750.00000 1500.00] 800.00000 1600.00|
Mulching, Class A, Type 2 | | |
0200 665F000 18.000 EACH| 10.00000 180.00] 9.00000 162.00]
Hay Bales | | |
0210 6651000 80.000 TON | 20.00000 1600.00] 40.00000 3200.00|
Temporary Riprap, Class 2 | \ |
0220 665J000 280.000 LF | 10.00000 2800.00 | 8.00000 2240.00]
Silt Fence, Type A | | |
0230 680A000 LUMP | 7500.00000 7500.00] 2500.00000 2500.00]
Engineering Controls | | |
0240 701E001 1680.000 LF | 0.50000 840.00] 0.60000 1008.00|
Solid Temporary Traffic Stripe (Paint) | | |
0250 701G049 840.000 LF | 1.00000 840.00] 1.10000 924.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0260 701G072 840.000 LF | 1.00000 840.00] 1.10000 924.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0270 726F000 300.000 LF | 100.00000 30000.00] 115.00000 34500.00|
Portable Safety Barriers (Triton | | |
Barrier) | \ |
0280 740B00O 81.000 SQFT| 10.00000 810.00] 12.00000 972.00]
Construction Signs | | |
0290 740D000 14.000 EACH]| 75.00000 1050.00] 85.00000 1190.00|
Channelizing Drums | | |
0300 740F002 4.000 EACH] 290.00000 1160.00] 350.00000 1400.00|
Barricades, Type III | | |
0310 7401005 2.000 EACH| 350.00000 700.00] 350.00000 700.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 183,460.60] S 261,528.25] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 183,460.60] S 261,528.25] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20040528019 COUNTIES CALHOUN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : STPOA-0819(201)
for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on Roy Webb Road at Flat Tire Creek north of
Jacksonville. Length -
0.037 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 23044 WARE CONSTRUCTION CO., INC. S 229,281.83 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY S 331,790.20 144.7085%



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 019 -2
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040528019 COUNTIES CALHOUN
LETTING DATE 05/28/04 10:00 AM DIVISION : 04
| ( 1 ) 23044 | ( 2 ) 16032 | ( )
| WARE CONSTRUCTION CO., INC. |PRICHARD CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 12000.00000 12000.00 | 30000.00000 30000.00]
Removal Of 0Old Bridge, Station 12+83 | | |
0020 206D001 75.000 LF | 20.00000 1500.00] 10.00000 750.00 |
Removing Guardrail | \ |
0030 206E008 4.000 EACH] 250.00000 1000.00] 25.00000 100.00]
Removing Guardrail End Anchor (All Type | \ |
0040 210A000 73.000 CUYD| 13.70000 1000.10] 12.00000 876.00]
Unclassified Excavation | \ |
0050 210D001 516.000 CUYD| 16.45000 8488.20| 20.00000 10320.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | |
0060 214A000 570.000 CUYD| 12.00000 6840.00 | 16.00000 9120.00]|
Structure Excavation | | |
0070 214B001 194.000 CUYD] 24.00000 4656.00| 32.00000 6208.00|
Foundation Backfill, Commercial | | |
0080 230A000 2.000 RBST| 1930.00000 3860.00| 3500.00000 7000.00]
Roadbed Processing | \ |
0090 301A012 417.000 SQYD| 14.00000 5838.00] 20.50000 8548.50]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0100 401A000 417.000 SQYD| 2.50000 1042.50] 2.50000 1042.50]
Bituminous Treatment A | \ |
0110 405A000 30.000 GAL | 5.00000 150.00] 2.50000 75.00 |
Tack Coat | \ |
0120 424A340 34.000 TON | 125.00000 4250.00] 280.00000 9520.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0130 424A346 25.000 TON | 90.00000 2250.00] 280.00000 7000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0140 424B635 44.000 TON | 85.00000 3740.00] 210.00000 9240.00]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size MIx, ESAL Range A/B | \ |
0150 424B666 41.000 TON | 85.00000 3485.00] 210.00000 8610.00]
| \ |
| \ |
| \ |

Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 019 -3
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20040528019 COUNTIES : CALHOUN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04

1 ) 23044

( | ( 2 ) 16032 |
WARE CONSTRUCTION CO., INC. |PRICHARD CONSTRUCTION COMPA |
\ |

( )

LINE NO / ITEM CODE / ALT

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0160 430B043 25.000 TON | 75.00000 1875.00| 55.00000 1375.00]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0170 502A000 52162.000 1B | 0.54000 28167.48| 0.85000 44337.70|
Steel Reinforcement | | |
0180 524A010 228.000 CUYD]| 365.00000 83220.00| 450.00000 102600.00]|
Culvert Concrete | | |
0190 600A000 LUMP | 27250.00000 27250.00 | 25000.00000 25000.00|
Mobilization | |
0200 610C001 314.000 TON | 25.00000 7850.00 | 35.00000 10990.00]|
Loose Riprap, Class 2 | \ |
0210 610D0O00 247.000 SQYD] 1.65000 407.55] 7.50000 1852.50|
Filter Blanket | | |
0220 650A000 93.000 CUYD]| 15.00000 1395.00| 20.00000 1860.00]|
Topsoil | | |
0230 652A053 1.000 ACRE] 2000.00000 2000.00| 1500.00000 1500.00]|
Seeding (Mix 1E) | | |
0240 656A000 1.000 ACRE] 2000.00000 2000.00| 1500.00000 1500.00]
Mulching, Class A, Type 1 | | |
0250 665F000 50.000 EACH]| 6.00000 300.00] 10.00000 500.00|
Hay Bales | | |
0260 665J000 300.000 LF | 6.00000 1800.00| 20.00000 6000.00]
Silt Fence, Type A | \ |
0270 680A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00]
Engineering Controls | | |
0280 701A031 1.000 MILE]| 900.00000 900.00] 2500.00000 2500.00]
\ |
\ |
0290 701A035 1.000 MILE] 900.00000 900.00] 2500.00000 2500.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0300 701C001 1.000 MILE] 300.00000 300.00] 2500.00000 2500.00]
Solid Temporary Traffic Stripe | | |
0310 705A037 5.000 EACH] 5.00000 25.00| 15.00000 75.00|
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B00O 228.000 SQFT| 12.00000 2736.00 | 15.00000 3420.00|
Construction Signs | | |
0330 740C000 18.000 SQFT| 12.00000 216.00| 15.00000 270.00|
\ |

Special Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 019 -4
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20040528019 COUNTIES CALHOUN
LETTING DATE 05/28/04 10:00 AM DIVISION
| ( 1 ) 23044 | ( 2 ) 16032 | ( )
| WARE CONSTRUCTION CO., INC. |PRICHARD CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 740F002 8.000 EACH]| 255.00000 2040.00| 350.00000 2800.00]
Barricades, Type III | | |
0350 7401005 4.000 EACH] 200.00000 800.00 | 450.00000 1800.00]|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 229,281.83] S 331,790.20] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 229,281.83] S 331,790.20] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20040528020 COUNTIES : CHOCTAW
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-1207(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#9 from C.R.#32 in Mollie to the Sumter County line.
Length 4.429 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07050 GULF EQUIPMENT CORPORATION $ 629,971.51 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 786,381.00 124.8280%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20040528020 COUNTIES CHOCTAW
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 07050 | ( 2 ) 13008 | ( )
| GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 156.000 LF | 9.00000 1404.00] 3.00000 468.00 |
Removing Guardrail | | |
0020 305A000 2600.000 CUYD| 8.55000 22230.00] 10.00000 26000.00|
Borrow, Section 210, Type A-4 Or Better | | |
For Miscellaneous | | |
0030 405A000 4368.000 GAL | 1.86000 8124.48| 1.00000 4368.00]
Tack Coat | | |
0040 424A341 5100.000 TON | 39.63000 202113.00| 45.00000 229500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424B641 500.000 TON | 38.63000 19315.00| 65.00000 32500.00]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching 1 1/2" Maximum | | |
Aggregate Size Mix, Esal Range A/B | | |
0060 424B643 5718.000 TON | 38.63000 220886.34 | 44.50000 254451.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424C351 1820.000 TON | 38.63000 70306.60 | 45.00000 81900.00 |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 600A000 LUMP | 22000.00000 22000.00| 94000.00000 94000.00 |
Mobilization | |
0090 630A001 225.000 LF | 15.00000 3375.00] 19.00000 4275.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630A004 124.000 LF | 16.00000 1984.00] 27.00000 3348.00]
Steel Beam Guardrail, Class B, Type 2 | \ |
0110 630C022 4.000 EACH| 1750.00000 7000.00| 1200.00000 4800.00]
Guardrail End Anchor, Type Special | |
0120 630C070 4.000 EACH] 1550.00000 6200.00 | 1750.00000 7000.00]
Guardrail End Anchor, Type 10 Series | | |
0130 665F000 800.000 EACH] 8.50000 6800.00 | 7.00000 5600.00]
Hay Bales | | |
0140 665J001 200.000 LF 1.42000 284.00 | 7.00000 1400.00]
\ |

Silt Fence, Type B



ALABAMA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER : 020 CONTRACT ID : 20040528020
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

DATE : 06/01/04
PAGE : 020 -3

CHOCTAW

( 1 ) 07050 | ( 2 ) 13008
GULF EQUIPMENT CORPORATION |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE
0150 701A031 9.000 MILE 1277.78000 11500.02| 1155.00000
Solid White, Class 2, Type A Traffic \
Stripe (0.06" Thick)
0160 701A035 6.000 MILE 1433.33000 8599.98 1295.00000

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

\
\
\
\
0170 701A045 3.000 MILE] 944.44000 2833.32| 855.00000
Broken Yellow, Class 2, Type A Traffic | \
Stripe (0.09" Thick) | |
0180 701C002 3.000 MILE] 533.33000 1599.99] 482.00000
Broken Temporary Traffic Stripe (Paint) | \
0190 701C003 15.000 MILE| 622.22000 9333.30| 563.00000
Solid Temporary Traffic Stripe (Paint) | |
0200 703A002 58.000 SQFT| 5.56000 322.48]| 5.00000
Traffic Control Markings, Class 2, Type | |
A | \
0210 740B00O 186.000 SQFT| 10.00000 1860.00] 10.00000
Construction Signs | |
0220 740E000 50.000 EACH| 8.00000 400.00] 10.00000
Cones (36 Inches High) | |
0230 7400000 1.000 EACH] 1500.00000 1500.00] 3500.00000
Pilot Car | |
SECTION TOTALS | S 629,971.51|
—————————————————————————————————————————— Bt ettt
| \

$ 629,971.51

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20040528021
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 140 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
C.R.#36 at Dynne Creek northeast of Hollis Crossroads.
Length 0.272 mi.

COUNTIES

PROJECT (S)

CLEBURNE

DATE : 06/01/04
PAGE : 021 -1

ACGBBRZ-1500 (209)

542,456.
565,036.
577,177.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 13099 MCINNIS, LLC

2 16032 PRICHARD CONSTRUCTION COMPANY
3 14008 NEWELL & BUSH, INC.

4 01007 ALABAMA BRIDGE BUILDERS, INC.

587,185.



Aggregate Surfacing (1" Down, Crusher
Run)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER : 021 CONTRACT ID 20040528021 COUNTIES CLEBURNE
LETTING DATE : 05/28/04 10:00 AM DIVISION 04
| ( 1 ) 13099 | ( 2 ) 16032 | ( 3 ) 14008
|[MCINNIS, LLC | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | | |
0020 206A000 LUMP | 40000.00000 40000.00] 50000.00000 50000.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 14+59.00 | | |
0030 210A000 531.000 CUYD]| 5.20000 2761.20| 8.50000 4513.50| 20.00000 10620.00
Unclassified Excavation | | |
0040 210D000 3417.000 CUYD]| 6.85000 23406.45| 10.50000 35878.50| 10.00000 34170.00
Borrow Excavation | | |
0050 210E001 80.000 CUYD]| 28.00000 2240.00| 25.00000 2000.00| 30.00000 2400.00
Borrow Excavation (Underwater | | |
Embankment) | | |
0060 230A000 6.000 RBST| 600.00000 3600.00| 2000.00000 12000.00] 1250.00000 7500.00
Roadbed Processing | | |
0070 301A012 2080.000 SQYD| 8.65000 17992.00] 12.50000 26000.00| 9.25000 19240.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 1558.000 SQYD| 1.00000 1558.00] 1.50000 2337.00]| 1.00000 1558.00
Bituminous Treatment A | | |
0090 405A000 195.000 GAL | 1.55000 302.25] 3.00000 585.00| 1.50000 292.50
Tack Coat | | |
0100 429A200 205.000 TON | 71.00000 14555.00] 75.00000 15375.00] 70.00000 14350.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0110 429B201 410.000 TON | 58.00000 23780.00 | 70.00000 28700.00| 48.50000 19885.00
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0120 429C211 67.000 TON | 58.00000 3886.00 | 80.00000 5360.00| 90.00000 6030.00
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | | |
0130 430B043 131.000 TON | 33.00000 4323.00] 40.00000 5240.00| 42.00000 5502.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040528021 COUNTIES : CLEBURNE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
| ( 1 ) 13099 | ( 2 ) 16032 | ( 3 ) 14008
|[MCINNIS, LLC | PRICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0140 450B000 108.000 SQYD| 100.00000 10800.00] 105.00000 11340.00] 85.00000 9180.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |

0150 502A001 14270.000 LB | 1.00000 14270.00] 0.80000 11416.00] 1.00000 14270.00
Steel Reinforcement (Grade 60) | | |

0160 502B00O LUMP | 28000.00000 28000.00 | 23066.40000 23066.40| 25000.00000 25000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 14+35, Approx 28833 | | |
Lbs | \ |

0170 505M002 504.000 LF | 28.00000 14112.00] 38.50000 19404.00] 34.00000 17136.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |

0180 505M004 304.000 LF | 36.00000 10944.00] 45.00000 13680.00] 42.00000 12768.00
Steel Piling Furnished And Driven (HP | |
14x73) | \ |

0190 508A000 5642.000 1B | 5.25000 29620.50| 4.50000 25389.00| 2.65000 14951.30
Structural Steel | | |

0200 510A000 100.000 CUYD| 600.00000 60000.00| 400.00000 40000.00| 410.00000 41000.00
Bridge Substructure Concrete, Class A | \ |

0210 510Cc051 LUMP | 62000.00000 62000.00| 63800.00000 63800.00|] 105000.00000 105000.00
Bridge Concrete Superstructure, Sta | |
14+35, Approx 116 Cu Yd | | |

0220 510E000 320.000 SQYD| 10.00000 3200.00| 7.00000 2240.00] 7.52000 2406.40
Grooving Concrete Bridge Decks | | |

0230 511A001 24.000 EACH] 200.00000 4800.00] 125.00000 3000.00| 135.00000 3240.00
Elastomeric Bearings, Type 2 | | |

0240 513B003 467.000 LF | 65.00000 30355.00] 85.00000 39695.00| 98.00000 45766.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0250 600A000 LUMP | 53000.00000 53000.00] 15000.00000 15000.00] 74000.00000 74000.00
Mobilization | |

0260 610C001 956.000 TON | 30.00000 28680.00 | 32.00000 30592.00| 27.00000 25812.00
Loose Riprap, Class 2 | | |

0270 610D000 680.000 SQYD| 3.00000 2040.00 | 7.00000 4760.00| 3.00000 2040.00
Filter Blanket | | |

0280 630C003 4.000 EACH] 1350.00000 5400.00| 1500.00000 6000.00] 1250.00000 5000.00
Guardrail End Anchor, Type 13 | | |

0290 630C050 4.000 EACH] 1780.00000 7120.00] 1700.00000 6800.00] 1650.00000 6600.00

\ |

Guardrail End Anchor, Type 20 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 021 -4
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20040528021 COUNTIES : CLEBURNE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04

I ( 1 ) 13099
|[MCINNIS, LLC
LINE NO / ITEM CODE / ALT |

2 ) 16032 [ ( 3 ) 14008
RICHARD CONSTRUCTION COMPA |NEWELL & BUSH, INC.
|

g~

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 650B000 186.000 CUYD| 9.80000 1822.80| 15.00000 2790.00] 15.00000 2790.00
Topsoil From Stockpiles | | |
0310 652A053 1.000 ACRE] 1500.00000 1500.00] 1400.00000 1400.00| 1200.00000 1200.00
Seeding (Mix 1E) | | |
0320 656A000 1.000 ACRE] 1500.00000 1500.00] 1400.00000 1400.00| 1000.00000 1000.00
Mulching, Class A, Type 1 | | |
0330 659A000 1000.000 SQYD| 3.50000 3500.00| 8.00000 8000.00| 3.00000 3000.00
Erosion Control Netting, Class A | \ |
0340 665A000 1.000 ACRE] 1000.00000 1000.00] 1200.00000 1200.00| 950.00000 950.00
Temporary Seeding | | |
0350 665B000 1.000 ACRE] 1000.00000 1000.00] 1200.00000 1200.00| 950.00000 950.00
Temporary Mulching | \ |
0360 665F000 150.000 EACH| 10.00000 1500.00] 9.50000 1425.00| 15.00000 2250.00
Hay Bales | \ |
0370 6653000 900.000 LF | 4.00000 3600.00| 15.00000 13500.00] 5.00000 4500.00
Silt Fence, Type A | | |
0380 680A000 LUMP | 9000.00000 9000.00| 12000.00000 12000.00] 4500.00000 4500.00
Engineering Controls | | |
0390 701A031 1.000 MILE] 1000.00000 1000.00] 2000.00000 2000.00]| 2100.00000 2100.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 1.000 MILE] 1000.00000 1000.00] 2000.00000 2000.00]| 2600.00000 2600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0410 701C001 1.000 MILE] 1000.00000 1000.00] 1500.00000 1500.00] 1100.00000 1100.00
Solid Temporary Traffic Stripe | | |
0420 705A037 36.000 EACH] 50.00000 1800.00] 15.00000 540.00| 12.00000 432.00
Pavement Markers, Class A-H, Type 2-D | | |
0430 740B00O 274.000 SQFT| 12.00000 3288.00| 15.00000 4110.00| 12.00000 3288.00
Construction Signs | | |
0440 740F002 8.000 EACH]| 350.00000 2800.00 | 400.00000 3200.00| 250.00000 2000.00
Barricades, Type III | | |
0450 7401005 4.000 EACH] 350.00000 1400.00] 400.00000 1600.00| 200.00000 800.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 542,456.20] S 565,036.40] S 577,177.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 542,456.20] S 565,036.40] S 577,177.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 021 -5
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20040528021 COUNTIES CLEBURNE
LETTING DATE 05/28/04 10:00 AM DIVISION 04
I ( 4 ) 01007 | ( ) I ( )
|ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3000.00000 3000.00] |
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 1 Acre) | \ |
0020 206A000 LUMP | 45000.00000 45000.00 | |
Removal Of 0ld Bridge, Station 14+59.00 | | |
0030 210A000 531.000 CUYD| 20.00000 10620.00 | |
Unclassified Excavation | \ |
0040 210D00O 3417.000 CUYD| 10.50000 35878.50 | |
Borrow Excavation | \ |
0050 210E001 80.000 CUYD| 40.00000 3200.00] |
Borrow Excavation (Underwater | \ |
Embankment) | | |
0060 230A000 6.000 RBST| 1300.00000 7800.00| |
Roadbed Processing | | |
0070 301A012 2080.000 SQYD| 9.50000 19760.00 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 1558.000 SQYD| 1.00000 1558.00] |
Bituminous Treatment A | \ |
0090 405A000 195.000 GAL | 1.55000 302.25] |
Tack Coat | ‘ |
0100 4292200 205.000 TON | 71.00000 14555.00 | |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0110 429B201 410.000 TON | 49.00000 20090.00| |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | | |
0120 429C211 67.000 TON | 81.00000 5427.00| |
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ I
0130 430B043 131.000 TON | 43.00000 5633.00] |
Aggregate Surfacing (1" Down, Crusher | \ |
| \ |

Run)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 021 -6
TABULATION OF BIDS
CALL ORDER : 021 CONTRACT 1ID 20040528021 COUNTIES CLEBURNE
LETTING DATE 05/28/04 10:00 AM DIVISION : 04
I ( 4 ) 01007 I ( ) | ( )
|ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 450B000 108.000 SQYD] 65.00000 7020.00] |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0150 502A001 14270.000 LB | 0.65000 9275.50 | |
Steel Reinforcement (Grade 60) | | |
0160 502B000O LUMP | 20000.00000 20000.00| |
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 14+35, Approx 28833 | \ |
Lbs I \ |
0170 505M002 504.000 LF | 24.00000 12096.00 | |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0180 505M004 304.000 LF | 30.00000 9120.00 | |
Steel Piling Furnished And Driven (HP | \
14x73) | \ |
0190 508A000 5642.000 LB | 3.00000 16926.00 | |
Structural Steel | | |
0200 510A000 100.000 CUYD| 500.00000 50000.00 | |
Bridge Substructure Concrete, Class A | | |
0210 510C051 LUMP | 85000.00000 85000.00 | |
Bridge Concrete Superstructure, Sta | \
14+35, Approx 116 Cu Yd | \ |
0220 510E000 320.000 SQYD| 10.00000 3200.00] |
Grooving Concrete Bridge Decks | \ |
0230 511A001 24.000 EACH] 300.00000 7200.00| |
Elastomeric Bearings, Type 2 | \ |
0240 513B003 467.000 LF | 90.00000 42030.00 | |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0250 600A000 LUMP | 57824.69000 57824.69| |
Mobilization | |
0260 610C001 956.000 TON | 27.25000 26051.00] |
Loose Riprap, Class 2 | \ |
0270 610D00O 680.000 SQYD| 2.50000 1700.00] |
Filter Blanket | | |
0280 630C003 4.000 EACH] 1450.00000 5800.00] |
Guardrail End Anchor, Type 13 | \ |
0290 630C050 4.000 EACH] 1685.00000 6740.00 | |
\ |

Guardrail End Anchor, Type 20 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 021 -7
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20040528021 COUNTIES CLEBURNE
LETTING DATE 05/28/04 10:00 AM DIVISION 04
I ( 4 ) 01007 | ( ) I ( )
| ALABAMA BRIDGE BUILDERS, IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 650B000 186.000 CUYD| 14.00000 2604.00 | |
Topsoil From Stockpiles | | |
0310 652A053 1.000 ACRE] 1000.00000 1000.00] |
Seeding (Mix 1E) | | |
0320 656A000 1.000 ACRE] 1000.00000 1000.00] |
Mulching, Class A, Type 1 | | |
0330 659A000 1000.000 SQYD| 2.00000 2000.00 | |
Erosion Control Netting, Class A | \ |
0340 665A000 1.000 ACRE] 600.00000 600.00| |
Temporary Seeding | | |
0350 665B000 1.000 ACRE] 600.00000 600.00| |
Temporary Mulching | \ |
0360 665F000 150.000 EACH| 10.00000 1500.00] |
Hay Bales | \ |
0370 6653000 900.000 LF | 3.45000 3105.00| |
Silt Fence, Type A | | |
0380 680A000 LUMP | 30000.00000 30000.00] |
Engineering Controls | | |
0390 701A031 1.000 MILE] 2100.00000 2100.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0400 701A035 1.000 MILE] 2600.00000 2600.00 | |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0410 701C001 1.000 MILE] 1050.00000 1050.00] |
Solid Temporary Traffic Stripe | | |
0420 705A037 36.000 EACH] 10.00000 360.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0430 740B00O 274.000 SQFT| 10.00000 2740.00 | |
Construction Signs | | |
0440 740F002 8.000 EACH]| 250.00000 2000.00 | |
Barricades, Type III | | |
0450 7401005 4.000 EACH] 280.00000 1120.00] |
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 587,185.94| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 587,185.94 | S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040528022 COUNTIES : COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement and Approaches on
Haley Road at C.R.#20 and the Norfolk Southern Railway in
the Barton Riverfront Park in Barton. Length 1.070 mi.

PROJECT (S) : NCPD-1700(207)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 1,959,677.68 100.0000%

2 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 2,212,454.73 112.8989%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 022 -2

Special Drilled Shaft Excavation, 3'-6"

CALL ORDER : 022 CONTRACT 1ID 20040528022 COUNTIES COLBERT
LETTING DATE : 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 18036 | ( 2 ) 03023 | ( )
|RILEY BRIDGE & ENGINEERING |[B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D00O 3398.000 CUYD| 8.50000 28883.00] 6.00000 20388.00|
Borrow Excavation | | |
0020 301A012 37642.000 SQYD] 4.60000 173153.20] 4.69000 176540.98|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0030 301A017 10056.000 SQYD] 5.75000 57822.00 | 5.31000 53397.36]|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 7.25" Compacted Thickness | | |
0040 401A000 28206.000 SQYD| 0.33000 9307.98| 0.33000 9307.98]|
Bituminous Treatment A | | |
0050 405A000 960.000 GAL | 1.10000 1056.00] 1.11000 1065.60]
Tack Coat | \ |
0060 429A240 2092.000 TON | 39.00000 81588.00 | 39.15000 81901.80|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C | | |
0070 429B241 4196.000 TON | 31.00000 130076.00] 31.66000 132845.36|
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range C | |
0080 429C241 4936.000 TON | 31.00000 153016.00] 30.80000 152028.80|
Improved Bituminous Concrete Base Layer | \ |
1 1/2" Maximum Aggregate Size Mix, ESAL | \ |
Range C | | |
0090 502A000 141300.000 LB | 0.60000 84780.00 | 0.73000 103149.00|
Steel Reinforcement | \ |
0100 502B000O LUMP | 94000.00000 94000.00| 115306.00000 115306.00|
Steel Reinforcement For Bridge | | |
Superstructure, Station 28+22.20, | |
Approx. 156,000 LBS | | |
0110 506A000 62.000 LF | 116.00000 7192.00] 116.00000 7192.00]
Drilled Shaft Excavation, 4'-6" Diamete | | |
0120 506A005 258.000 LF | 116.00000 29928.00]| 116.00000 29928.00]|
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0130 506B002 80.000 LF | 985.00000 78800.00 | 986.00000 78880.00 |
| \ |
| \ |

Diameter



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20040528022 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 18036 | ( 2 ) 03023 | )
|RILEY BRIDGE & ENGINEERING |[B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 506B004 90.000 LF | 985.00000 88650.00| 986.00000 88740.00]
Special Drilled Shaft Excavation, 4'-6" | \ |
Diameter | \ |
0150 506C021 338.000 LF | 70.00000 23660.00 | 70.00000 23660.00|
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS2 Concrete | | |
0160 506C023 152.000 LF | 116.00000 17632.00] 116.00000 17632.00]
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS2 Concrete | | |
0170 506G001 1.000 EACH]| 3200.00000 3200.00| 3480.00000 3480.00]
Crosshole Sonic Logging, 3'-6" Diameter | \ |
0180 506G003 1.000 EACH] 3200.00000 3200.00| 3480.00000 3480.00|
Crosshole Sonic Logging, 4'-6" Diameter | | |
0190 508A000 11800.000 LB | 3.10000 36580.00] 3.00000 35400.00|
Structural Steel | | |
0200 510A000 390.000 CUYD]| 300.00000 117000.00] 350.00000 136500.00]
Bridge Substructure Concrete, Class A | | |
0210 510C051 LUMP| 200000.00000 200000.00| 272250.00000 272250.00|
Bridge Concrete Superstructure, STA | \ |
28+22.20 APPROX. 605 CU YDS. | \ |
0220 510E000 2280.000 SQYD| 2.25000 5130.00| 2.15000 4902.00|
Grooving Concrete Bridge Decks | \ |
0230 511A001 80.000 EACH]| 60.00000 4800.00] 120.00000 9600.00]
Elastomeric Bearings, Type 2 | \ |
0240 513B005 3066.000 LF | 94.00000 288204.00] 108.00000 331128.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0250 600A000 LUMP| 114000.00000 114000.00|] 168000.00000 168000.00]
Mobilization | |
0260 614A001 131.000 CUYD| 255.00000 33405.00] 400.00000 52400.00|
Slope Paving (Under Bridges) | \ |
0270 630A001 150.000 LF | 19.00000 2850.00 | 22.00000 3300.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0280 630C003 4.000 EACH] 1450.00000 5800.00| 1520.00000 6080.00]
Guardrail End Anchor, Type 13 | | |
0290 630C070 4.000 EACH] 1450.00000 5800.00 | 1800.00000 7200.00|
Guardrail End Anchor, Type 10 Series | \ |
0300 641A746 200.000 LF 14.00000 2800.00 | 44.00000 8800.00 |
\ |

|
6 Inch P.V.C. Water Main Laid |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040528022 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 18036 | ( 2 ) 03023 | ( )
|RILEY BRIDGE & ENGINEERING |[B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 641C500 140.000 LB | 8.00000 1120.00]| 6.00000 840.00]
Ductile Iron Fittings | \ |
0320 641L500 1.000 CUYD] 100.00000 100.00] 232.00000 232.00]
Concrete for Water Mains (Thrust Blocks | | |
0330 641M512 8.000 EACH] 2.00000 16.00]| 70.00000 560.00]
6 Inch Retainer Gland | \ |
0340 650A000 705.000 CUYD| 13.50000 9517.50| 13.50000 9517.50|
Topsoil | \ |
0350 652A053 2.000 ACRE| 800.00000 1600.00| 1100.00000 2200.00]
Seeding (Mix 1E) | \ |
0360 654A000 40.000 SQYD| 4.00000 160.00]| 10.00000 400.00]
Solid Sodding | \
0370 656A000 2.000 ACRE| 800.00000 1600.00| 1100.00000 2200.00]
Mulching, Class A, Type 1 | \ |
0380 665F000 25.000 EACH] 5.00000 125.00] 10.00000 250.00]
Hay Bales | \ |
0390 665J000 200.000 LF | 5.00000 1000.00]| 5.00000 1000.00]
Silt Fence, Type A | \ |
0400 680A000 LUMP | 19000.00000 19000.00| 20000.00000 20000.00|
Engineering Controls | \ |
0410 701A031 3.000 MILE] 1300.00000 3900.00] 1320.00000 3960.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0420 701A035 2.000 MILE| 1650.00000 3300.00] 1650.00000 3300.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0430 701A040 1.000 MILE] 1100.00000 1100.00]| 1100.00000 1100.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0440 701A045 2.000 MILE| 1100.00000 2200.00| 1100.00000 2200.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0450 701B005 1068.000 LF | 1.00000 1068.00| 0.83000 886.44|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \
0460 701C000 3.000 MILE] 800.00000 2400.00| 825.00000 2475.00]
Broken Temporary Traffic Stripe | \ |
0470 701C001 2.000 MILE| 800.00000 1600.00| 825.00000 1650.00]
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 022 -5
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20040528022 COUNTIES COLBERT
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 18036 | ( 2 ) 03023 | ( )
|RILEY BRIDGE & ENGINEERING |[B. H. CRAIG CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 701G120 622.000 LF | 2.25000 1399.50] 2.20000 1368.40|
Broken White, Class 3W, Type A Traffic | | |
Stripe | | |
0490 701G124 622.000 LF | 4.00000 2488.00 | 4.13000 2568.86]|
Solid White, Class 3W, Type A Traffic | | |
Stripe | | |
0500 701G132 1244.000 LF | 4.00000 4976.00| 3.85000 4789.40 |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | | |
0510 703A002 1171.000 SQFT| 2.75000 3220.25| 2.75000 3220.25|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0520 703B002 45.000 SQFT| 4.00000 180.00] 3.85000 173.25]
Traffic Control Legends, Class 2, Type | | |
0530 705A030 117.000 EACH| 5.75000 672.75] 6.05000 707.85|
Pavement Markers, Class A-H, Type 2-C | | |
0540 705A031 64.000 EACH| 5.75000 368.00] 6.05000 387.20|
Pavement Markers, Class A-H, Type 1-A | | |
0550 705A032 200.000 EACH] 5.75000 1150.00] 6.05000 1210.00|
Pavement Markers, Class A-H, Type 1-B | | |
0560 705A037 248.000 EACH] 5.75000 1426.00| 6.05000 1500.40|
Pavement Markers, Class A-H, Type 2-D | | |
0570 705A038 126.000 EACH| 5.75000 724 .50 6.05000 762.30|
Pavement Markers, Class A-H, Type 2-E | | |
0580 740B00O 217.000 SQFT| 9.00000 1953.00] 9.00000 1953.00|
Construction Signs | | |
0590 740F002 16.000 EACH]| 375.00000 6000.00| 210.00000 3360.00|
Barricades, Type III | \ |
0600 7401005 8.000 EACH]| 375.00000 3000.00| 400.00000 3200.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 1,959,677.68]| S 2,212,454.73]| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,959,677.68] S 2,212,454.73| S




RANK VENDOR NO./NAME
1 13036 THE MORRIS GROUP, INC.
2 14008 NEWELL & BUSH, INC.
3 01007 ALABAMA BRIDGE BUILDERS, INC.
4 02088 B & B ENGINEERING & DESIGN, LLC

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040528024
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 240 Calendar Days

CONTRACT DESCRIPTION
for constructing the Bridge Replacement on C.R.#66 at
Hatchet Creek west of Goodwater. Length 0.053 mi.

COUNTIES

PROJECT (S)

COOSA

973,704.
1,020,820.
1,200,870.
1,251,394.

DATE
PAGE

ACGBBR-1911 (200)

% OVER
LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 024 -2
TABULATION OF BIDS

Bridge Concrete Superstructure, STATION |
203+04.00, APPROX 287 CU YDS |

CALL ORDER : 024 CONTRACT ID : 20040528024 COUNTIES : COOSA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
| ( 1 ) 13036 | ( 2 ) 14008 | ( 3 ) 01007
| THE MORRIS GROUP, INC. INEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 60000.00000 60000.00| 83000.00000 83000.00| 100000.00000 100000.00
Removal Of 0ld Bridge, Station 203+30.0 | \ |
0020 210A000 935.000 CUYD| 5.00000 4675.00| 10.00000 9350.00] 10.00000 9350.00
Unclassified Excavation | | |
0030 502A000 89400.000 LB | 0.70000 62580.00| 0.85000 75990.00 | 0.65000 58110.00
Steel Reinforcement | \ |
0040 502B000O LUMP | 50000.00000 50000.00] 40000.00000 40000.00| 45000.00000 45000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 203+04.00, | \
Approx 67,800 Lbs | | |
0050 506A000 32.000 LF | 133.00000 4256.00| 140.00000 4480.00| 235.00000 7520.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0060 506A005 138.000 LF | 106.00000 14628.00| 115.00000 15870.00] 205.00000 28290.00
Drilled Shaft Excavation, 3'-6" Diamete | \ |
0070 506B002 75.000 LF | 795.00000 59625.00] 800.00000 60000.00| 1000.00000 75000.00
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | | |
0080 506B004 57.000 LF | 928.00000 52896.00] 900.00000 51300.00| 1130.00000 64410.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | | |
0090 506C041 213.000 LF | 64.00000 13632.00] 65.00000 13845.00] 100.00000 21300.00
Drilled Shaft Construction, 3'-6" | | |
Diameter, Class DS1 Concrete | | |
0100 506C043 100.000 LF | 64.00000 6400.00| 65.00000 6500.00] 110.00000 11000.00
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | \ |
0110 506F001 16.000 LF | 149.00000 2384.00 | 150.00000 2400.00] 155.00000 2480.00
Permanent Drilled Shaft Casing, 4'-6" | | |
Diameter | | |
0120 506G003 4.000 EACH] 2332.00000 9328.00| 2400.00000 9600.00] 2350.00000 9400.00
Crosshole Sonic Logging, 4'-6" Diameter | | |
0130 508A000 6650.000 LB | 2.00000 13300.00] 2.50000 16625.00] 3.50000 23275.00
Structural Steel | | |
0140 510A000 285.000 CUYD] 370.00000 105450.00] 410.00000 116850.00] 500.00000 142500.00
Bridge Substructure Concrete, Class A | | |
0150 510C051 LUMP| 195000.00000 195000.00| 150000.00000 150000.00| 159000.00000 159000.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 024 -3
TABULATION OF BIDS
CALL ORDER 024 CONTRACT ID 20040528024 COUNTIES COOSA
LETTING DATE 05/28/04 10:00 AM DIVISION 04
| ( 1 ) 13036 | ( 2 ) 14008 | ( 3 ) 01007
| THE MORRIS GROUP, INC. INEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 510E000 747.000 SQYD| 3.35000 2502.45| 3.50000 2614.50] 3.25000 2427.75
Grooving Concrete Bridge Decks | | |
0170 511A070 8.000 EACH]| 295.00000 2360.00 | 810.00000 6480.00] 600.00000 4800.00
Elastomeric Bearing Type 4 (Mark VB1) | | |
0180 511A072 24.000 EACH] 310.00000 7440.00| 270.00000 6480.00] 700.00000 16800.00
Elastomeric Bearing Type4 (Mark VB3) | |
0190 513B003 153.000 LF | 70.00000 10710.00] 102.00000 15606.00] 90.00000 13770.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0200 513B005 946.000 LF | 105.00000 99330.00]| 135.00000 127710.00] 120.00000 113520.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0210 600A000 LUMP| 141000.00000 141000.00| 155000.00000 155000.00| 215000.00000 215000.00
Mobilization | |
0220 610C001 634.000 TON | 21.00000 13314.00] 23.00000 14582.00] 25.00000 15850.00
Loose Riprap, Class 2 | | |
0230 610D000 634.000 SQYD| 2.00000 1268.00] 4.00000 2536.00] 3.00000 1902.00
Filter Blanket | | |
0240 630C003 4.000 EACH] 1200.00000 4800.00] 1200.00000 4800.00| 1200.00000 4800.00
Guardrail End Anchor, Type 13 | \ |
0250 630C050 4.000 EACH] 1600.00000 6400.00| 1800.00000 7200.00| 1850.00000 7400.00
Guardrail End Anchor, Type 20 Series | | |
0260 665F000 45.000 EACH]| 8.00000 360.00] 22.00000 990.00] 6.00000 270.00
Hay Bales | | |
0270 665J000 400.000 LF | 5.00000 2000.00| 8.00000 3200.00| 5.00000 2000.00
Silt Fence, Type A | | |
0280 680A000 LUMP | 24000.00000 24000.00 | 12000.00000 12000.00] 40000.00000 40000.00
Engineering Controls | | |
0290 740B00O 158.000 SQFT| 7.00000 1106.00] 14.00000 2212.00] 12.00000 1896.00
Construction Signs | | |
0300 740F002 8.000 EACH]| 190.00000 1520.00] 250.00000 2000.00] 225.00000 1800.00
Barricades, Type III | | |
0310 7401005 4.000 EACH] 360.00000 1440.00] 400.00000 1600.00| 500.00000 2000.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 973,704.45] $ 1,020,820.50] $ 1,200,870.75
—————————————————————————————————————————— e
CONTRACT TOTALS | S 973,704.45| $ 1,020,820.50] $ 1,200,870.75




CALL ORDER : 024
LETTING DATE 05/28/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040528024
DIVISION : 04

DATE : 06/01/04
PAGE : 024 -4

COOSA

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total
|
0010 206A000 LUMP |
Removal Of 0ld Bridge, Station 203+30.0 |
0020 210A000 935.000 CUYD|
Unclassified Excavation |
0030 502A000 89400.000 LB
Steel Reinforcement
0040 502B000O LUMP

|

|

|

Steel Reinforcement For Bridge |
Superstructure, Station 203+04.00, |
Approx 67,800 Lbs |
0050 506A000 32.000 LF |
Drilled Shaft Excavation, 4'-6" Diamete |
0060 506A005 138.000 LF |
Drilled Shaft Excavation, 3'-6" Diamete |
0070 506B002 75.000 LF |
Special Drilled Shaft Excavation, 3'-6" |
Diameter |
0080 506B004 57.000 LF |
Special Drilled Shaft Excavation, 4'-6" |
Diameter |
0090 506C041 213.000 LF |
Drilled Shaft Construction, 3'-6" |
Diameter, Class DS1 Concrete |
0100 506C043 100.000 LF |
Drilled Shaft Construction, 4'-6" |
Diameter, Class DS1 Concrete |
0110 506F001 16.000 LF |
Permanent Drilled Shaft Casing, 4'-6" |
Diameter |
0120 506G003 4.000 EACH]
Crosshole Sonic Logging, 4'-6" Diameter |
0130 508A000 |
Structural Steel |
0140 510A000 285.000 CUYD]
Bridge Substructure Concrete, Class A |
0150 510C051 LUMP |
Bridge Concrete Superstructure, STATION |
203+04.00, APPROX 287 CU YDS |

6650.000 LB

( 4
B & B ENGINEERING & DESIGN,

) 02088

UNIT PRICE AMOUNT UNIT PRICE
\
100000.00000 100000.00]|
\
10.00000 9350.00]
\
0.65000 58110.00|
\
45000.00000 45000.00|
\
\
\
200.00000 6400.00|
\
200.00000 27600.00]|
\
2000.00000 150000.00]|
\
\
3250.00000 185250.00|
\
\
150.00000 31950.00]
\
\
200.00000 20000.00]
\
\
200.00000 3200.00]
\
\
500.00000 2000.00]
\
6.00000 39900.00|
\
450.00000 128250.00]|
\
155000.00000 155000.00]
\
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 024 -5
TABULATION OF BIDS
CALL ORDER 024 CONTRACT 1ID 20040528024 COUNTIES COOSA
LETTING DATE 05/28/04 10:00 AM DIVISION 04
I[( 4 ) 02088 I ( ) I ( )
|[B & B ENGINEERING & DESIGN, | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 510E000 747.000 SQYD] 4.00000 2988.00] |
Grooving Concrete Bridge Decks | \ |
0170 511A070 8.000 EACH] 350.00000 2800.00| |
Elastomeric Bearing Type 4 (Mark VB1) | \ |
0180 511A072 24.000 EACH] 325.00000 7800.00 | |
Elastomeric Bearing Type4 (Mark VB3) | \
0190 513B003 153.000 LF | 70.00000 10710.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0200 513B005 946.000 LF | 110.00000 104060.00]| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0210 600A000 LUMP| 100000.00000 100000.00]| |
Mobilization | \
0220 610C001 634.000 TON | 20.00000 12680.00 | |
Loose Riprap, Class 2 | \ |
0230 610D00O 634.000 SQYD] 4.00000 2536.00] |
Filter Blanket | \ |
0240 630C003 4.000 EACH] 1500.00000 6000.00 | |
Guardrail End Anchor, Type 13 | | |
0250 630C050 4.000 EACH| 2000.00000 8000.00| |
Guardrail End Anchor, Type 20 Series | \ |
0260 665F000 45.000 EACH| 10.00000 450.00] |
Hay Bales | \ |
0270 665J000 400.000 LF | 8.00000 3200.00] |
Silt Fence, Type A | \ |
0280 680A000 LUMP | 15000.00000 15000.00 | |
Engineering Controls | \ |
0290 740B00O 158.000 SQFT| 20.00000 3160.00] |
Construction Signs | \ |
0300 740F002 8.000 EACH] 1000.00000 8000.00| |
Barricades, Type III | \ |
0310 7401005 4.000 EACH]| 500.00000 2000.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,251,394.00] 0.00| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,251,394.00] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040528026

LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days

CONTRACT DESCRIPTION

for constructing the Resurfacing and Traffic Stripe on

(available days)

06/01/04
026 -1

various county roads as indicated on the plans. Length
6.786 mi.
RANK VENDOR NO./NAME
1 01087 APAC-SOUTHEAST, INC.

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC.

DATE
PAGE
HOUSTON
PROJECT (S) : STPNU-3507(202)
STPOA-9437 (600)
STPOA-9400 (600)
OTHERS
TOTAL % OVER
BID LOW BID
553,529.15 100.0000%
577,545.25 104.3387%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20040528026 COUNTIES HOUSTON
LETTING DATE 05/28/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C010 50.000 SQYD| 28.58000 1429.00| 25.00000 1250.00]|
Removing Concrete Driveway | | |
0020 401B108 89163.000 SQYD| 0.80000 71330.40] 0.95000 84704.85]
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 2695.000 GAL | 1.85000 4985.75| 1.00000 2695.00]
Tack Coat | | |
0040 424A340 6930.000 TON | 47.91000 332016.30] 49.50000 343035.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0050 424A346 1050.000 TON | 59.50000 62475.00 | 49.75000 52237.50|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424B648 185.000 TON | 71.58000 13242.30] 48.50000 8972.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0070 600A000 LUMP | 19900.00000 19900.00] 35000.00000 35000.00]|
Mobilization | |
0080 701A031 9.000 MILE] 1150.00000 10350.00] 1150.00000 10350.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0090 701A035 9.000 MILE] 1280.00000 11520.00] 1280.00000 11520.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0100 701A045 5.000 MILE] 800.00000 4000.00] 800.00000 4000.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0110 701B0O0S 585.000 LF | 1.00000 585.00] 1.00000 585.00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | \
0120 701C000 5.000 MILE] 390.00000 1950.00] 390.00000 1950.00]|
Broken Temporary Traffic Stripe | | |
0130 701C001 9.000 MILE] 480.00000 4320.00] 480.00000 4320.00|
\ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040528026 COUNTIES HOUSTON
LETTING DATE 05/28/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 703A002 1098.000 SQFT| 2.25000 2470.50] 2.25000 2470.50|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0150 703B002 185.000 SQFT| 3.50000 647.50] 3.50000 647.50]
Traffic Control Legends, Class 2, Type | \ |
0160 703D001 1098.000 SQFT| 1.30000 1427.40] 1.30000 1427.40]
Temporary Traffic Control Markings | | |
0170 705A032 188.000 EACH] 5.00000 940.00| 5.00000 940.00]
Pavement Markers, Class A-H, Type 1-B | | |
0180 705A037 591.000 EACH| 5.00000 2955.00] 5.00000 2955.00|
Pavement Markers, Class A-H, Type 2-D | | |
0190 740B00O 380.000 SQFT| 15.75000 5985.00| 15.75000 5985.00|
Construction Signs | | |
0200 7400000 1.000 EACH] 1000.00000 1000.00] 2500.00000 2500.00/|
Pilot Car | \ |
SECTION TOTALS | $ 553,529.15| $ 577,545.25| $ 0.00
—————————————————————————————————————————— f——-—-—-——
CONTRACT TOTALS | $ 553,529.15] S 577,545.25| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 027 -1
VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20040528027 COUNTIES : LAWRENCE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4000(212)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#38 at Tanyard Branch west of Needmore. Length 0.005

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02011 BROOKS & SON CONSTRUCTION $ 75,427.00 100.0000%
2 19074 S & M EQUIPMENT CO., INC. $ 81,613.00 108.2013%
3 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. S 82,412.50 109.2613%
4 07048 GLASGOW CONSTRUCTION CO., INC. $ 83,305.00 110.4445%
5 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 95,470.00 126.5727%
6 03023 B. H. CRAIG CONSTRUCTION COMPANY, INC. $ 119,361.00 158.2470%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 027 =2
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20040528027 COUNTIES LAWRENCE
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 02011 | ( 2 ) 19074 | ( 3 ) 20011
| BROOKS & SON CONSTRUCTION |S & M EQUIPMENT CO., INC. | TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 3000.00000 3000.00| 3500.00000 3500.00]| 1000.00000 1000.00
Removal Of 0ld Bridge, Station 7+25.00 | | |
0020 214A000 529.000 CUYD| 7.00000 3703.00| 10.00000 5290.00| 17.50000 9257.50
Structure Excavation | | |
0030 214B0O01 327.000 CUYD]| 12.00000 3924.00| 23.00000 7521.00| 15.00000 4905.00
Foundation Backfill, Commercial | | |
0040 502A000 23400.000 LB | 0.60000 14040.00] 0.60000 14040.00] 0.60000 14040.00
Steel Reinforcement | | |
0050 524A010 136.000 CUYD| 280.00000 38080.00] 245.00000 33320.00| 237.50000 32300.00
Culvert Concrete | | |
0060 600A000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00| 7500.00000 7500.00
Mobilization | |
0070 610C001 100.000 TON | 20.00000 2000.00 | 20.00000 2000.00]| 17.50000 1750.00
Loose Riprap, Class 2 | | |
0080 610D000 62.000 SQYD| 5.00000 310.00] 5.50000 341.00| 4.50000 279.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 10.00000 500.00] 5.00000 250.00| 10.00000 500.00
Hay Bales | \ |
0100 665J000 560.000 LF | 6.00000 3360.00| 4.50000 2520.00] 10.00000 5600.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1000.00000 1000.00] 5000.00000 5000.00| 2000.00000 2000.00
Engineering Controls | | |
0120 740B00O 109.000 SQFT| 10.00000 1090.00] 9.00000 981.00] 9.00000 981.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 240.00000 1920.00] 200.00000 1600.00| 225.00000 1800.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 250.00000 500.00] 125.00000 250.00| 250.00000 500.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 75,427.00] S 81,613.00] S 82,412.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 75,427.00| S 81,613.00] S 82,412.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 027 -3
TABULATION OF BIDS
CALL ORDER 027 CONTRACT 1ID 20040528027 COUNTIES LAWRENCE
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 4 ) 07048 | ( 5 ) 18036 | ( 6 ) 03023
| GLASGOW CONSTRUCTION CO., I |RILEY BRIDGE & ENGINEERING |B. H. CRAIG CONSTRUCTION COMPAN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00| 4000.00000 4000.00
Removal Of 0ld Bridge, Station 7+25.00 | | |
0020 214A000 529.000 CUYD| 25.00000 13225.00] 6.00000 3174.00| 20.00000 10580.00
Structure Excavation | | |
0030 214B0O01 327.000 CUYD]| 20.00000 6540.00| 19.00000 6213.00] 25.00000 8175.00
Foundation Backfill, Commercial | | |
0040 502A000 23400.000 LB | 0.60000 14040.00] 0.64000 14976.00] 1.09000 25506.00
Steel Reinforcement | | |
0050 524A010 136.000 CUYD| 250.00000 34000.00] 365.00000 49640.00| 400.00000 54400.00
Culvert Concrete | | |
0060 600A000 LUMP | 1000.00000 1000.00] 8500.00000 8500.00| 5000.00000 5000.00
Mobilization | |
0070 610C001 100.000 TON | 30.00000 3000.00| 25.00000 2500.00] 25.00000 2500.00
Loose Riprap, Class 2 | | |
0080 610D000 62.000 SQYD| 5.00000 310.00] 3.00000 186.00] 5.00000 310.00
Filter Blanket | | |
0090 665F000 50.000 EACH]| 10.00000 500.00] 5.00000 250.00| 10.00000 500.00
Hay Bales | \ |
0100 665J000 560.000 LF | 10.00000 5600.00| 5.00000 2800.00]| 5.00000 2800.00
Silt Fence, Type A | | |
0110 680A000 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 2000.00000 2000.00
Engineering Controls | | |
0120 740B00O 109.000 SQFT| 10.00000 1090.00] 9.00000 981.00] 10.00000 1090.00
Construction Signs | | |
0130 740F002 8.000 EACH]| 200.00000 1600.00] 375.00000 3000.00| 250.00000 2000.00
Barricades, Type III | \ |
0140 7401005 2.000 EACH| 200.00000 400.00] 375.00000 750.00| 250.00000 500.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 83,305.00] S 95,470.00] S 119,361.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 83,305.00] S 95,470.00]| S 119,361.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20040528028 COUNTIES : LOWNDES
LETTING DATE : 05/28/04 10:00 AM DIVISION : 06
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : BR-4316(200)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#7 at a tributary of Dry Cedar Creek southwest of
Gordonville. Length 0.005 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & L CONSTRUCTION, INC. $ 239,595.00 100.0000%
2 14001 NEWELL ROADBUILDERS, INC. $ 253,841.00 105.9459%
3 23044 WARE CONSTRUCTION CO., INC. S 254,861.40 106.3718%
4 23072 WOODLANDS SPECIALISTS, INC. $ 258,324.20 107.8170%
5 07048 GLASGOW CONSTRUCTION CO., INC. $ 287,232.00 119.8823%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040528028 COUNTIES LOWNDES
LETTING DATE 05/28/04 10:00 AM DIVISION 06
| ( 1 ) 08017 | ( 2 ) 14001 | ( 3 ) 23044
|H & L CONSTRUCTION, INC. |[NEWELL ROADBUILDERS, INC. |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206B0O0OO LUMP | 8000.00000 8000.00] 23500.00000 23500.00| 15000.00000 15000.00
Removal Of 0ld Box Culvert, Station | \
11+87.40 | \ |
0020 214A000 1120.000 CUYD]| 10.00000 11200.00] 5.00000 5600.00| 6.00000 6720.00
Structure Excavation | | |
0030 214B00O 210.000 CUYD] 40.00000 8400.00] 5.00000 1050.00]| 24.00000 5040.00
Foundation Backfill, Local | | |
0040 502A000 79760.000 LB | 0.60000 47856.00| 0.60000 47856.00 | 0.54000 43070.40
Steel Reinforcement | \ |
0050 524A011 446.000 CUYD]| 285.00000 127110.00] 315.00000 140490.00] 317.50000 141605.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 15000.00000 15000.00
Mobilization | |
0070 610C001 300.000 TON | 32.00000 9600.00 | 25.25000 7575.00 | 26.00000 7800.00
Loose Riprap, Class 2 | | |
0080 610D000O 300.000 SQYD| 3.75000 1125.00] 3.55000 1065.00| 1.50000 450.00
Filter Blanket | | |
0090 630A001 300.000 LF | 16.00000 4800.00] 14.00000 4200.00| 17.00000 5100.00
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C070 4.000 EACH] 1500.00000 6000.00| 1400.00000 5600.00| 1400.00000 5600.00
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 100.000 EACH| 6.00000 600.00| 5.00000 500.00| 4.00000 400.00
Hay Bales | | |
0120 665J000 600.000 LF | 7.50000 4500.00] 3.00000 1800.00| 6.00000 3600.00
Silt Fence, Type A | | |
0130 740B00O 238.000 SQFT| 8.00000 1904.00] 7.50000 1785.00]| 12.00000 2856.00
Construction Signs | | |
0140 740F002 8.000 EACH]| 250.00000 2000.00 | 165.00000 1320.00| 215.00000 1720.00
Barricades, Type III | \ |
0150 7401005 6.000 EACH]| 250.00000 1500.00] 250.00000 1500.00] 150.00000 900.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 239,595.00] S 253,841.00] S 254,861.40
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 239,595.00] S 253,841.00] S 254,861.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040528028 COUNTIES LOWNDES
LETTING DATE 05/28/04 10:00 AM DIVISION 06
| ( 4 ) 23072 | ( 5 ) 07048 | ( )
| WOODLANDS SPECIALISTS, INC. |GLASGOW CONSTRUCTION CO., I |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206B0O0OO LUMP | 15000.00000 15000.00] 25000.00000 25000.00|
Removal Of 0ld Box Culvert, Station | \
11+87.40 | \ |
0020 214A000 1120.000 CUYD]| 8.00000 8960.00| 6.00000 6720.00]
Structure Excavation | | |
0030 214B00O 210.000 CUYD] 26.00000 5460.00 | 20.00000 4200.00|
Foundation Backfill, Local | | |
0040 502A000 79760.000 LB | 0.52000 41475.20| 0.70000 55832.00|
Steel Reinforcement | \ |
0050 524A011 446.000 CUYD]| 330.00000 147180.00] 300.00000 133800.00]
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 10000.00000 10000.00] 25000.00000 25000.00|
Mobilization | |
0070 610C001 300.000 TON | 26.00000 7800.00] 30.00000 9000.00]
Loose Riprap, Class 2 | | |
0080 610D000O 300.000 SQYD| 1.75000 525.00] 5.00000 1500.00]|
Filter Blanket | | |
0090 630A001 300.000 LF | 22.40000 6720.00| 20.00000 6000.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C070 4.000 EACH] 2100.00000 8400.00] 2000.00000 8000.00|
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 100.000 EACH| 5.00000 500.00] 10.00000 1000.00|
Hay Bales | | |
0120 665J000 600.000 LF | 5.00000 3000.00| 10.00000 6000.00]
Silt Fence, Type A | | |
0130 740B00O 238.000 SQFT| 8.00000 1904.00] 10.00000 2380.00]
Construction Signs | | |
0140 740F002 8.000 EACH]| 100.00000 800.00] 200.00000 1600.00|
Barricades, Type III | \ |
0150 7401005 6.000 EACH]| 100.00000 600.00| 200.00000 1200.00|
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 258,324.20| S 287,232.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 258,324.20] S 287,232.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040528029
LETTING DATE : 05/28/04 10:00 AM DIVISION : 01
CONTRACT TIME : 150 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) on
0ld Big Cove Road at Green Mountain Branch in Huntsville.
Length - 0.006 mi.

COUNTIES

PROJECT (S)

MADISON

DATE
PAGE

ACGBBR-4512(200)

06/01/04
029 -1

% OVER
LOW BID

117,8009.

RANK VENDOR NO./NAME

1 13004 MILLER & MILLER, INC.

2 02011 BROOKS & SON CONSTRUCTION

3 07048 GLASGOW CONSTRUCTION CO., INC.

4 19037 SIMPSON BRIDGE COMPANY, INC.

5 03047 CARTER'S CONTRACTING SERVICES, INC.

125,840.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20040528029 COUNTIES MADISON
LETTING DATE 05/28/04 10:00 AM DIVISION 01
| ( 1 ) 13004 | ( 2 ) 02011 | ( 3 ) 07048
|IMILLER & MILLER, INC. |BROOKS & SON CONSTRUCTION | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 4300.00000 4300.00] 8000.00000 8000.00| 5000.00000 5000.00
Removal Of 0ld Bridge, Station 14+81.51 | | |
0020 214A000 186.000 CUYD| 7.00000 1302.00] 12.00000 2232.00] 20.00000 3720.00
Structure Excavation | | |
0030 214B0O01 57.000 CUYD]| 6.00000 342.00] 18.00000 1026.00| 20.00000 1140.00
Foundation Backfill, Commercial | | |
0040 502A000 17350.000 LB | 0.80000 13880.00] 0.62000 10757.00] 0.75000 13012.50
Steel Reinforcement | | |
0050 524A011 110.000 CUYD| 270.00000 29700.00 | 300.00000 33000.00| 350.00000 38500.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 7400.00000 7400.00] 5000.00000 5000.00| 5000.00000 5000.00
Mobilization | |
0070 610C001 70.000 TON | 18.00000 1260.00] 20.00000 1400.00| 30.00000 2100.00
Loose Riprap, Class 2 | | |
0080 610D003 60.000 SQYD| 7.00000 420.00] 5.00000 300.00| 5.00000 300.00
Filter Blanket, Geotextile | | |
0090 630A001 400.000 LF | 15.50000 6200.00| 25.00000 10000.00] 20.00000 8000.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 4.000 EACH] 1700.00000 6800.00| 2000.00000 8000.00| 2000.00000 8000.00
Guardrail End Anchor, Type 20 Series | | |
0110 665F000 40.000 EACH]| 11.75000 470.00] 10.00000 400.00| 10.00000 400.00
Hay Bales | | |
0120 665J000 450.000 LF | 3.00000 1350.00] 8.00000 3600.00| 10.00000 4500.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 500.00000 500.00] 1000.00000 1000.00| 5000.00000 5000.00
Engineering Controls | | |
0140 740B00O 141.000 SQFT| 9.25000 1304.25] 10.00000 1410.00| 10.00000 1410.00
Construction Signs | | |
0150 740F002 8.000 EACH]| 220.00000 1760.00] 200.00000 1600.00| 200.00000 1600.00
Barricades, Type III | | |
0160 740I005 4.000 EACH] 300.00000 1200.00] 250.00000 1000.00| 150.00000 600.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 78,188.25] S 88,725.00] S 98,282.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 78,188.25] S 88,725.00] S 98,282.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 029 -3
TABULATION OF BIDS

CALL ORDER : 029 CONTRACT ID : 20040528029 COUNTIES : MADISON
LETTING DATE : 05/28/04 10:00 AM DIVISION : 01

4 ) 19037

( 5 ) 03047
SIMPSON BRIDGE COMPANY, INC

ARTER'S CONTRACTING SERVIC

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 19000.00000 19000.00| 12900.00000 12900.00|
Removal Of 0ld Bridge, Station 14+81.51 | | |
0020 214A000 186.000 CUYD| 16.50000 3069.00| 12.00000 2232.00|
Structure Excavation | \ |
0030 214B0O01 57.000 CUYD]| 28.25000 1610.25] 32.00000 1824.00|
Foundation Backfill, Commercial | | |
0040 502A000 17350.000 1B | 0.65000 11277.50| 1.40000 24290.00|
Steel Reinforcement | \ |
0050 524A011 110.000 CUYD| 404.00000 44440.00] 375.00000 41250.00|
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 14000.00000 14000.00 | 6400.00000 6400.00 |
Mobilization | \
0070 610C001 70.000 TON | 19.75000 1382.50] 32.00000 2240.00]
Loose Riprap, Class 2 | \ |
0080 610D003 60.000 SQYD| 5.75000 345.00| 9.00000 540.00|
Filter Blanket, Geotextile | | |
0090 630A001 400.000 LF | 20.10000 8040.00] 25.25000 10100.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C050 4.000 EACH] 1545.00000 6180.00 | 1900.00000 7600.00]
Guardrail End Anchor, Type 20 Series | \ |
0110 665F000 40.000 EACH]| 6.50000 260.00 | 6.30000 252.00|
Hay Bales | \ |
0120 665J000 450.000 LF | 5.75000 2587.50| 15.00000 6750.00|
Silt Fence, Type A | \ |
0130 680A000 LUMP | 2000.00000 2000.00] 3200.00000 3200.00]
Engineering Controls | \ |
0140 740B00O 141.000 SQFT| 7.50000 1057.50] 18.00000 2538.00|
Construction Signs | \ |
0150 740F002 8.000 EACH]| 195.00000 1560.00] 355.00000 2840.00|
Barricades, Type III | | |
0160 7401005 4.000 EACH] 250.00000 1000.00] 221.00000 884.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 117,809.25] S 125,840.00] $ 0.00
—————————————————————————————————————————— B et e et e et e T e e e
CONTRACT TOTALS | S 117,809.25] S 125,840.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20040528030 COUNTIES : MARION
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-4700(208)

for constructing the Culvert Extension, Resurfacing, Traffic
Stripe, & Guardrail on C.R.#34 from U.S.#241 to U.S.#13 west
of Haleyville. Length - 6.610 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 690,517.00 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 724,312.65 104.8943%
3 07048 GLASGOW CONSTRUCTION CO., INC. S 783,838.34 113.5147%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 030 -2
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20040528030 COUNTIES : MARION
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 20011 | ( 2 ) 01087 | ( 3 ) 07048
| TRI-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C010 8.000 SQYD| 50.00000 400.00] 43.71000 349.68| 25.00000 200.00
Removing Concrete Driveway | | |
0020 210D001 5000.000 CUYD]| 6.00000 30000.00] 6.97000 34850.00| 15.00000 75000.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0030 214A000 125.000 CUYD| 7.50000 937.50] 10.20000 1275.00]| 10.00000 1250.00
Structure Excavation | | |
0040 214B0O01 95.000 CUYD| 20.00000 1900.00] 20.40000 1938.00| 20.00000 1900.00
Foundation Backfill, Commercial | | |
0050 405A000 4223.000 GAL | 0.90000 3800.70| 0.95000 4011.85| 0.93000 3927.39
Tack Coat | | |
0060 424A340 6450.000 TON | 31.65000 204142.50] 36.28000 234006.00| 32.25000 208012.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0070 424B641 300.000 TON | 45.00000 13500.00] 42.87000 12861.00] 47.00000 14100.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching 1 1/2" Maximum | | |
Aggregate Size Mix, Esal Range A/B | |
0080 424B643 4575.000 TON | 32.80000 150060.00] 32.09000 146811.75] 33.75000 154406.25
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0090 424C351 2580.000 TON | 35.00000 90300.00] 31.89000 82276.20] 35.65000 91977.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0100 430B040 1862.000 TON | 14.40000 26812.80| 14.31000 26645.22 | 14.10000 26254.20
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0110 502A000 24326.000 LB | 0.75000 18244 .50 1.02000 24812.52| 1.00000 24326.00
Steel Reinforcement | | |
0120 524B011 150.000 CUYD| 350.00000 52500.00] 510.00000 76500.00| 500.00000 75000.00
Culvert Concrete Extension (Cast In | |
Place) | | |
0130 600A000 LUMP | 15000.00000 15000.00] 4724 .88000 4724 .88 | 25000.00000 25000.00
\ |

Mobilization |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20040528030 COUNTIES MARION
LETTING DATE 05/28/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 01087 | ( 3 ) 07048
| TRI-COUNTY CONCRETE CONSTRU |APAC-SOUTHEAST, INC. | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 630A001 300.000 LF | 18.50000 5550.00] 16.32000 4896.00| 20.00000 6000.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0150 630C050 2.000 EACH| 1600.00000 3200.00] 1632.00000 3264.00] 2000.00000 4000.00
Guardrail End Anchor, Type 20 Series | | |
0160 658A001 2.000 ACRE| 1250.00000 2500.00| 1530.00000 3060.00] 2000.00000 4000.00
Hydro-Seeding & Mulching (Mix 1E) | \
0170 665F000 25.000 EACH] 10.00000 250.00 | 13.49000 337.25| 10.00000 250.00
Hay Bales | \ |
0180 665J000 1400.000 LF | 10.00000 14000.00| 3.40000 4760.00| 8.00000 11200.00
Silt Fence, Type A | \ |
0190 701A031 14.000 MILE| 1130.00000 15820.00 | 1152.60000 16136.40| 1130.00000 15820.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0200 701A035 10.000 MILE| 1320.00000 13200.00] 1346.40000 13464.00] 1320.00000 13200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0210 701A045 3.000 MILE]| 800.00000 2400.00] 816.00000 2448.00] 800.00000 2400.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0220 701C000 4.000 MILE] 520.00000 2080.00] 530.40000 2121.60| 520.00000 2080.00
Broken Temporary Traffic Stripe | \ |
0230 701C001 18.000 MILE| 580.00000 10440.00] 591.60000 10648.80] 580.00000 10440.00
Solid Temporary Traffic Stripe | | |
0240 703A002 504.000 SQFT| 2.50000 1260.00] 2.55000 1285.20] 2.50000 1260.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 705A032 219.000 EACH] 5.50000 1204.50] 5.61000 1228.59] 5.50000 1204.50
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 1311.000 EACH] 5.50000 7210.50] 5.61000 7354.71| 5.50000 7210.50
Pavement Markers, Class A-H, Type 2-D | \ |
0270 740B00O 292.000 SQFT| 12.00000 3504.00] 7.50000 2190.00| 10.00000 2920.00
Construction Signs | \ |
0280 740E000 25.000 EACH] 7.00000 175.00] 1.12000 28.00] 10.00000 250.00
Cones (36 Inches High) | | |
0290 740M001 25.000 EACH] 5.00000 125.00] 1.12000 28.00] 10.00000 250.00
Ballast For Cone | \ |
SECTION TOTALS | $ 690,517.00| $ 724,312.65]| $ 783,838.34
—————————————————————————————————————————— e
CONTRACT TOTALS | S 690,517.00] $ 724,312.65| $ 783,838.34




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040528031 COUNTIES : MARSHALL
LETTING DATE : 05/28/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-4828 (200)

for constructing the Resurfacing and Traffic Stripe on
Pleasant Grove Road (C.R.#294) from Section Line Road to the
Guntersville city limits. Length 3.887 mi.

TOTAL % OVER
BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION $ 518,182.55 100.0000%



Solid Yellow, Class 2, Type A Traffic |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID 20040528031 COUNTIES MARSHALL
LETTING DATE 05/28/04 10:00 AM DIVISION : 01
I ( 1 ) 23009 | ( ) I ( )
|WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206C010 44.000 SQYD| 30.00000 1320.00] |
Removing Concrete Driveway | | |
0020 401B100 50172.000 SQYD| 0.60000 30103.20] |
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0030 405A000 1232.000 GAL | 0.10000 123.20]
Tack Coat | | |
0040 424A340 3561.000 TON | 37.61000 133929.21| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0050 424B643 4139.000 TON | 32.24000 133441.36]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C350 1368.000 TON | 32.24000 44104.32| |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0070 430B014 4618.000 TON | 12.82000 59202.76| |
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0080 600A000 LUMP | 15000.00000 15000.00] |
Mobilization | |
0090 630A001 1625.000 LF | 14.90000 24212.50] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 20.000 EACH] 1510.00000 30200.00] |
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 20.000 EACH] 10.00000 200.00| |
Hay Bales | | |
0120 665J000 100.000 LF | 3.00000 300.00] |
Silt Fence, Type A | | |
0130 701A031 8.000 MILE] 1100.00000 8800.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0140 701A035 6.000 MILE] 1250.00000 7500.00] |
\ |
\ |

Stripe (0.09" Thick) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 031 -3
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT 1ID 20040528031 COUNTIES MARSHALL
LETTING DATE 05/28/04 10:00 AM DIVISION : 01
I ( 1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A045 2.000 MILE| 600.00000 1200.00]| |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0160 701C000 2.000 MILE| 490.00000 980.00| |
Broken Temporary Traffic Stripe | \ |
0170 701C001 21.000 MILE] 570.00000 11970.00| |
Solid Temporary Traffic Stripe | | |
0180 703A002 176.000 SQFT| 3.50000 616.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 703B002 120.000 SQFT| 4.00000 480.00] |
Traffic Control Legends, Class 2, Type | \ |
0200 703D002 176.000 SQFT| 1.50000 264.00| |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0210 705A032 512.000 EACH| 6.00000 3072.00] |
Pavement Markers, Class A-H, Type 1-B | \ |
0220 705A037 895.000 EACH] 6.00000 5370.00| |
Pavement Markers, Class A-H, Type 2-D | | |
0230 740B00O 318.000 SQFT| 8.00000 2544.00| |
Construction Signs | | |
0240 740D00O 25.000 EACH] 50.00000 1250.00| |
Channelizing Drums | | |
0250 7400000 1.000 EACH] 2000.00000 2000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 518,182.55] 0.00] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 518,182.55] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20040528032
LETTING DATE : 05/28/04 10:00 AM DIVISION : 09
CONTRACT TIME : 365 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
Lott Road (C.R.#217) at Escatawpa River southwest of
Citronelle. Length - 0.617 mi.

COUNTIES

PROJECT (S)

MOBILE

2,082,421.
2,150,027.
2,299,662.

DATE
PAGE

ACGBBR-4915 (200)

% OVER
LOW BID

100.0000%
103.2465%
110.4321%

RANK VENDOR NO./NAME
1 13036 THE MORRIS GROUP, INC.
2 13021 MURPHREE BRIDGE CORPORATION
3 14008 NEWELL & BUSH, INC.
4 13099 MCINNIS, LLC

2,395,458.

115.0324%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20040528032 COUNTIES : MOBILE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 09
| ( 1 ) 13036 | ( 2 ) 13021 | ( 3 ) 14008
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
|
0010 201A001 LUMP | 30000.00000 30000.00 30000.00000 30000.00 30000.00000 30000.00
Clearing And Grubbing (Maximum |
Allowable Bid $3000 Per Acre) |
(Approximately 10 Acres) |
0020 206A000 LUMP | 22000.00000 22000.00 20000.00000 20000.00 14000.00000 14000.00
Removal Of 0ld Bridge, Station 1086+57. |
22 |
0030 210A000 8516.000 CUYD]| 4.08000 34745.28 2.85000 24270.60 5.60000 47689.60
Unclassified Excavation |
0040 210D010 32120.000 CUYD]| 6.60000 211992.00 5.95000 191114.00 6.00000 192720.00
Borrow Excavation (A-2 or Better) |
0050 230A000 27.000 RBST| 200.55000 5414.85 175.00000 4725.00 400.00000 10800.00
Roadbed Processing |
0060 301A004 331.000 SQYD| 7.68000 2542.08 6.00000 1986.00 9.25000 3061.75

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 4" Compacted Thickness |

Aggregate Surfacing (Crushed Aggregate

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Base, Type B) |

0070 301A008 36.000 SQYD| 10.67000 384.12 6.10000 219.60 16.00000 576.00
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 5" Compacted Thickness |
0080 301A012 8571.000 SQYD| 9.45000 80995.95 6.65000 56997.15 9.00000 77139.00
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0090 401A000 8236.000 SQYD| 0.60000 4941.60 0.60000 4941.60 0.70000 5765.20
Bituminous Treatment A |
0100 405A000 239.000 GAL | 1.00000 239.00 1.00000 239.00 1.30000 310.70
Tack Coat |
0110 4292220 50.000 TON | 50.00000 2500.00 50.00000 2500.00 70.00000 3500.00
Improved Bituminous Concrete Wearing |
Surface Layer, 1/2" Maximum Aggregate |
Size Mix, ESAL Range B |
0120 429A222 1136.000 TON | 42.00000 47712.00 42.00000 47712.00 50.00000 56800.00
Improved Bituminous Concrete Wearing |
Surface Layer, 1" Maximum Aggregate |
Size Mix, ESAL Range B |
0130 430B040 265.000 TON | 32.11000 8509.15 28.00000 7420.00 31.00000 8215.00
|
|



Pretensioned-Prestressed Concrete
Type BT-54

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION 09
| ( 1 ) 13036 | ( 2 ) 13021 | ( 3 ) 14008
| THE MORRIS GROUP, INC. | MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 450B000 108.000 SQYD] 65.00000 7020.00] 90.00000 9720.00| 112.00000 12096.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0150 502A001 32014.000 LB | 0.70000 22409.80] 0.85000 27211.90] 0.80000 25611.20
Steel Reinforcement (Grade 60) | | |
0160 502B000O LUMP| 115500.00000 115500.00| 128090.00000 128090.00| 134500.00000 134500.00
Steel Reinforcement For Bridge | | |
Superstructure, STA 1085+40 (Approx | \ |
150693 Lbs) | \ |
0170 505A016 1.000 EACH] 7820.00000 7820.00| 8500.00000 8500.00] 10000.00000 10000.00
Concrete Test Piles (16 Inches Square) | | |
0180 505A019 1.000 EACH] 9120.00000 9120.00| 12650.00000 12650.00| 15000.00000 15000.00
Concrete Test Piles (24 Inches Square) | | |
0190 505B046 1.000 EACH] 5000.00000 5000.00] 10000.00000 10000.00| 12500.00000 12500.00
Static Loading Tests (16 Inches Square) | \ |
0200 505B049 1.000 EACH] 9000.00000 9000.00 | 15000.00000 15000.00| 18000.00000 18000.00
Static Loading Tests (24 Inches Square) | \ |
0210 505N001 1358.000 LF | 43.50000 59073.00 | 45.00000 61110.00| 60.00000 81480.00
Concrete Piling Furnished (16 Inches | | |
Square) | \ |
0220 505N004 2058.000 LF | 78.50000 161553.00] 89.50000 184191.00| 75.00000 154350.00
Concrete Piling Furnished (24 Inches | \ |
Square) | \ |
0230 5050001 1358.000 LF | 1.00000 1358.00] 5.00000 6790.00| 3.40000 4617.20
Concrete Piling Driven (16 Inches Square | \ |
0240 5050004 2058.000 LF | 1.00000 2058.00| 6.00000 12348.00| 4.10000 8437.80
Concrete Piling Driven (24 Inches Square | | |
0250 508A000 8562.000 LB | 2.40000 20548.80] 2.50000 21405.00] 2.75000 23545.50
Structural Steel | | |
0260 510A000 160.000 CUYD| 475.00000 76000.00 | 650.00000 104000.00| 450.00000 72000.00
Bridge Substructure Concrete, Class A | \ |
0270 510C051 LUMP| 281500.00000 281500.00| 382807.73000 382807.73| 350000.00000 350000.00
Bridge Concrete Superstructure, Sta | \
1085+40, Approx 711 Cu Yds | \ |
0280 510E000 1991.000 SQYD] 2.25000 4479.75] 2.16000 4300.56] 2.80000 5574.80
Grooving Concrete Bridge Decks | \ |
0290 511A004 50.000 EACH] 300.00000 15000.00 | 350.00000 17500.00| 490.00000 24500.00
Elastomeric Bearings, Type 4 \ |
0300 513B015 2483.000 LF 150.00000 372450.00 | 125.00000 310375.00| 160.00000 397280.00
\ |
\ I

Girders, (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -4
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION 09
| ( 1 ) 13036 | ( 2 ) 13021 | ( 3 ) 14008
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 535A001 140.000 LF | 29.79000 4170.60| 24.00000 3360.00| 45.00000 6300.00
18" Side Drain Pipe | | |
0320 600A000 LUMP| 208200.00000 208200.00| 209959.00000 209959.00| 235000.00000 235000.00
Mobilization | |
0330 602A000 22.000 EACH] 150.00000 3300.00| 75.00000 1650.00| 55.00000 1210.00
Right Of Way Markers | | |
0340 610C001 2020.000 TON | 35.00000 70700.00] 32.00000 64640.00| 32.00000 64640.00
Loose Riprap, Class 2 | \ |
0350 610D003 986.000 SQYD| 3.00000 2958.00 | 1.80000 1774.80| 5.00000 4930.00
Filter Blanket, Geotextile | | |
0360 619A101 6.000 EACH] 575.00000 3450.00 | 275.00000 1650.00| 500.00000 3000.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0370 630A001 300.000 LF | 13.55000 4065.00] 13.55000 4065.00| 20.00000 6000.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 4.000 EACH] 1100.00000 4400.00] 1100.00000 4400.00]| 1400.00000 5600.00
Guardrail End Anchor, Type 13 | | |
0390 630C050 4.000 EACH] 1475.00000 5900.00| 1475.00000 5900.00| 1800.00000 7200.00
Guardrail End Anchor, Type 20 Series | | |
0400 650B000 1673.000 CUYD]| 5.63000 9418.99| 4.25000 7110.25| 6.50000 10874.50
Topsoil From Stockpiles | | |
0410 652A061 9.000 ACRE] 475.00000 4275.00| 475.00000 4275.00| 700.00000 6300.00
Seeding (Mix 3E) | | |
0420 654A001 6330.000 SQYD| 5.80000 36714.00] 3.00000 18990.00] 4.00000 25320.00
Solid Sodding (Bermuda) | | |
0430 656A001 9.000 ACRE] 475.00000 4275.00| 455.00000 4095.00| 800.00000 7200.00
Mulching, Class A, Type 2 | | |
0440 659A002 1973.000 SQYD| 1.15000 2268.95| 6.50000 12824.50] 6.00000 11838.00
Erosion Control Netting, Class C1l | | |
0450 665A000 5.000 ACRE] 475.00000 2375.00| 300.00000 1500.00]| 500.00000 2500.00
Temporary Seeding | | |
0460 665B000 5.000 ACRE] 475.00000 2375.00| 300.00000 1500.00] 500.00000 2500.00
Temporary Mulching | | |
0470 665E000 500.000 SQYD| 1.50000 750.00] 2.00000 1000.00| 1.00000 500.00
Polyethylene | | |
0480 665F000 500.000 EACH]| 6.25000 3125.00]| 6.00000 3000.00| 12.00000 6000.00
Hay Bales | | |
0490 665G000 500.000 EACH| 4.00000 2000.00| 6.00000 3000.00| 6.00000 3000.00
\ |

Sand Bags |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -5
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION 09
| ( 1 ) 13036 | ( 2 ) 13021 | ( 3 ) 14008
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 6651000 40.000 TON | 52.73000 2109.20| 32.00000 1280.00| 45.00000 1800.00
Temporary Riprap, Class 2 | \ |
0510 665J000 4300.000 LF | 2.75000 11825.00] 4.50000 19350.00] 4.00000 17200.00
Silt Fence, Type A | | |
0520 665L000 1200.000 LF | 14.50000 17400.00] 15.00000 18000.00] 20.00000 24000.00
Floating Basin Boom | | |
0530 680A000 LUMP | 32000.00000 32000.00] 28000.00000 28000.00| 15000.00000 15000.00
Engineering Controls | | |
0540 701A031 2.000 MILE| 2000.00000 4000.00] 2000.00000 4000.00| 2200.00000 4400.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0550 701A035 2.000 MILE| 2500.00000 5000.00| 2500.00000 5000.00| 2800.00000 5600.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0560 740B00O 296.000 SQFT| 12.50000 3700.00 | 7.50000 2220.00] 25.00000 7400.00
Construction Signs | \ |
0570 740D000 72.000 EACH| 67.50000 4860.00| 45.00000 3240.00| 65.00000 4680.00
Channelizing Drums | | |
0580 740E000 120.000 EACH| 9.50000 1140.00] 12.00000 1440.00| 25.00000 3000.00
Cones (36 Inches High) | | |
0590 740F002 8.000 EACH]| 175.00000 1400.00] 165.00000 1320.00| 450.00000 3600.00
Barricades, Type III | | |
0600 7401005 6.000 EACH] 300.00000 1800.00] 400.00000 2400.00] 350.00000 2100.00
Warning Lights, Type B (Detachable Head | \ |
0610 740M001 120.000 EACH| 5.00000 600.00| 8.00000 960.00| 7.50000 900.00
Ballast For Cone | | |
SECTION TOTALS | $ 2,082,421.12| $ 2,150,027.69] $ 2,299,662.25
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,082,421.12| $ 2,150,027.69] $ 2,299,662.25




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 032 -6

CALL ORDER : 032 CONTRACT 1ID 20040528032 COUNTIES : MOBILE
LETTING DATE : 05/28/04 10:00 AM DIVISION
| ( 4 ) 13099 ( ) ( )
|IMCINNIS, LLC

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 201A001
Clearing And Grubbing (Maximum
Allowable Bid $3000 Per Acre)
(Approximately 10 Acres)

0020 206A000
Removal Of 0Old Bridge, Station 1086+
22

0030 210A000 8516.000
Unclassified Excavation

0040 210D010 32120.000
Borrow Excavation (A-2 or Better)

0050 230A000 27.000
Roadbed Processing

0060 301A004 331.000

Crushed Aggregate Base Course, Type
Plant Mixed, 4" Compacted Thickness
0070 301A008 36.000
Crushed Aggregate Base Course, Type
Plant Mixed, 5" Compacted Thickness
0080 301A012 8571.000
Crushed Aggregate Base Course, Type
Plant Mixed, 6" Compacted Thickness

0090 401A000 8236.000
Bituminous Treatment A

0100 405A000 239.000
Tack Coat

0110 429A220 50.000

Improved Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregat
Size Mix, ESAL Range B

0120 429A222 1136.000
Improved Bituminous Concrete Wearing
Surface Layer, 1" Maximum Aggregate
Size Mix, ESAL Range B

0130 430B040 265.000
Aggregate Surfacing (Crushed Aggrega
Base, Type B)

LUMP |
57. |
|
CUYD|
|
CUYD|
|
RBST |
|
SQYD|
B, |
|
SQYD|
B, |
|
SQYD|
B, |
|
SQYD|

GAL
TON
e

TON

TON

|
|
|
|
|
|
|
|
|
|
|
|
te |
|

UNIT PRICE

30000.

50000.

62.

44.

26.

00000

00000

.19000

.37000

.84000

.15000

.70000

.94000

.46000

.18000

63000

35000

89000

30000.

50000.

27166.

204604 .

5692.

2035.

277.

68053.

3788.

282.

3131.

50381.

7125.

UNIT PRICE AMOUNT



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -7
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT 1ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION : 09
I ( 4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 450B000 108.000 SQYD] 85.00000 9180.00 | |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0150 502A001 32014.000 LB | 1.20000 38416.80| |
Steel Reinforcement (Grade 60) | | |
0160 502B000O LUMP| 250000.00000 250000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 1085+40 (Approx | \ |
150693 Lbs) | \ |
0170 505A016 1.000 EACH] 15000.00000 15000.00 | |
Concrete Test Piles (16 Inches Square) | | |
0180 505A019 1.000 EACH] 20000.00000 20000.00| |
Concrete Test Piles (24 Inches Square) | | |
0190 505B046 1.000 EACH] 18000.00000 18000.00 | |
Static Loading Tests (16 Inches Square) | | |
0200 505B049 1.000 EACH] 22000.00000 22000.00]| |
Static Loading Tests (24 Inches Square) | \ |
0210 505N001 1358.000 LF | 24.00000 32592.00 | |
Concrete Piling Furnished (16 Inches | | |
Square) | \ |
0220 505N004 2058.000 LF | 44.50000 91581.00 | |
Concrete Piling Furnished (24 Inches | \ |
Square) | \ |
0230 5050001 1358.000 LF | 22.00000 29876.00| |
Concrete Piling Driven (16 Inches Square | \ |
0240 5050004 2058.000 LF | 30.00000 61740.00 | |
Concrete Piling Driven (24 Inches Square | | |
0250 508A000 8562.000 LB | 4.00000 34248.00 | |
Structural Steel | | |
0260 510A000 160.000 CUYD| 600.00000 96000.00 | |
Bridge Substructure Concrete, Class A | \ |
0270 510C051 LUMP| 500000.00000 500000.00 | |
Bridge Concrete Superstructure, Sta | \
1085+40, Approx 711 Cu Yds | \ |
0280 510E000 1991.000 SQYD] 4.50000 8959.50] |
Grooving Concrete Bridge Decks | \ |
0290 511A004 50.000 EACH] 400.00000 20000.00| |
Elastomeric Bearings, Type 4 \ |
0300 513B015 2483.000 LF 120.00000 297960.00 | |
\ |
\ I

Girders, Type BT-54 (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -8
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION 09
I ( 4 ) 13099 I ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 535A001 140.000 LF | 21.59000 3022.60| |
18" Side Drain Pipe | \ |
0320 600A000 LUMP| 140000.00000 140000.00] |
Mobilization | |
0330 602A000 22.000 EACH] 153.35000 3373.70] |
Right Of Way Markers | \ |
0340 610C001 2020.000 TON | 32.00000 64640.00 | |
Loose Riprap, Class 2 | \ |
0350 610D003 986.000 SQYD| 4.00000 3944.00| |
Filter Blanket, Geotextile | | |
0360 619A101 6.000 EACH] 587.39000 3524.34 | |
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0370 630A001 300.000 LF | 18.00000 5400.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0380 630C003 4.000 EACH] 1100.00000 4400.00] |
Guardrail End Anchor, Type 13 | \ |
0390 630C050 4.000 EACH] 2100.00000 8400.00| |
Guardrail End Anchor, Type 20 Series | \ |
0400 650B00O 1673.000 CUYD] 5.38000 9000.74 | |
Topsoil From Stockpiles | \ |
0410 652A061 9.000 ACRE] 587.39000 5286.51| |
Seeding (Mix 3E) | \ |
0420 654A001 6330.000 SQYD| 3.52000 22281.60] |
Solid Sodding (Bermuda) | | |
0430 656A001 9.000 ACRE] 587.39000 5286.51| |
Mulching, Class A, Type 2 | | |
0440 659A002 1973.000 SQYD] 5.87000 11581.51| |
Erosion Control Netting, Class C1l | | |
0450 665A000 5.000 ACRE] 440.54000 2202.70] |
Temporary Seeding | | |
0460 665B000 5.000 ACRE] 440.54000 2202.70| |
Temporary Mulching | \ |
0470 665E000 500.000 SQYD| 2.00000 1000.00] |
Polyethylene | | |
0480 665F000 500.000 EACH| 5.63000 2815.00] |
Hay Bales | | |
0490 665G000 500.000 EACH| 3.84000 1920.00] |
\ |

Sand Bags



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 032 -9
TABULATION OF BIDS
CALL ORDER 032 CONTRACT ID 20040528032 COUNTIES MOBILE
LETTING DATE 05/28/04 10:00 AM DIVISION 09
I ( 4 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 6651000 40.000 TON | 51.55000 2062.00| |
Temporary Riprap, Class 2 | \ |
0510 665J000 4300.000 LF | 3.34000 14362.00] |
Silt Fence, Type A | | |
0520 665L000 1200.000 LF | 15.00000 18000.00] |
Floating Basin Boom | | |
0530 680A000 LUMP | 30500.00000 30500.00] |
Engineering Controls | | |
0540 701A031 2.000 MILE| 2500.00000 5000.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0550 701A035 2.000 MILE| 2500.00000 5000.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0560 740B00O 296.000 SQFT| 10.00000 2960.00 | |
Construction Signs | \ |
0570 740D000 72.000 EACH| 100.00000 7200.00] |
Channelizing Drums | | |
0580 740E000 120.000 EACH| 10.00000 1200.00] |
Cones (36 Inches High) | | |
0590 740F002 8.000 EACH]| 600.00000 4800.00] |
Barricades, Type III | | |
0600 7401005 6.000 EACH] 800.00000 4800.00] |
Warning Lights, Type B (Detachable Head | \ |
0610 740M001 120.000 EACH| 10.00000 1200.00] |
Ballast For Cone | | |
SECTION TOTALS | $ 2,395,458.45| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,395,458.45| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20040528034 COUNTIES : WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
CONTRACT TIME : 365 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-6400(208)

for constructing the Bridge Replacement and Approaches on
Myers Road at Blackwater Creek north of Lupton. Length

0.274 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 850,864.80 100.0000%
2 02088 B & B ENGINEERING & DESIGN, LLC $ 873,270.15 102.6332%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 905,798.57 106.4562%
4 13036 THE MORRIS GROUP, INC. $ 947,148.99 111.3160%
5 18024 RACON, INC. $ 948,091.52 111.4268%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 034 -2
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040528034 COUNTIES : WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03

( 1 ) 18036 | ( 2 ) 02088 | ( 3 ) 01007
RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN, |ALABAMA BRIDGE BUILDERS, INC.

LINE NO / ITEM CODE / ALT \ |

4 - — — —

Steel Reinforcement For Bridge
Superstructure, Sta 4+77.00, Approx 60,
200 Lbs

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 3700.00000 3700.00] 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206A000 LUMP | 29500.00000 29500.00]| 17500.00000 17500.00| 16700.00000 16700.00
Removal Of 0ld Bridge, Station 5+20, | |
157 Lt | \ |
0030 210A000 2553.000 CUYD| 5.60000 14296.80 | 6.00000 15318.00| 4.30000 10977.90
Unclassified Excavation | \ |
0040 210D011 5224.000 CUYD] 7.75000 40486.00 | 8.00000 41792.00] 10.00000 52240.00
Borrow Excavation (A-4 or Better) | |
0050 214A000 123.000 CUYD] 6.45000 793.35] 20.00000 2460.00 | 8.00000 984.00
Structure Excavation | | |
0060 214B001 37.000 CUYD| 27.50000 1017.50] 50.00000 1850.00] 25.00000 925.00
Foundation Backfill, Commercial | | |
0070 230A000 12.000 RBST| 270.00000 3240.00] 300.00000 3600.00] 300.00000 3600.00
Roadbed Processing | \ |
0080 301A012 2885.000 SQYD| 8.25000 23801.25] 5.15000 14857.75| 5.75000 16588.75
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 2823.000 SQYD| 0.85000 2399.55] 0.80000 2258.40| 0.89000 2512.47
Bituminous Treatment A | \ |
0100 429A201 237.000 TON | 80.00000 18960.00 | 76.00000 18012.00| 47.20000 11186.40
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0110 429B202 468.000 TON | 63.00000 29484 .00 60.00000 28080.00| 45.35000 21223.80
Improved Bituminous Concrete Binder | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | | |
Mix, ESAL Range A | | |
0120 430B00O 27.000 TON | 25.00000 675.00| 50.00000 1350.00] 20.00000 540.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 502A000 34400.000 LB | 0.61000 20984.00| 0.62000 21328.00] 0.70000 24080.00
Steel Reinforcement | \ |
0140 502B000O LUMP | 36000.00000 36000.00 | 38000.00000 38000.00| 42500.00000 42500.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20040528034 COUNTIES WALKER
LETTING DATE 05/28/04 10:00 AM DIVISION 03
| ( 1 ) 18036 | ( 2 ) 02088 | ( 3 ) 01007
|RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN, |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 505M002 418.000 LF | 28.00000 11704.00] 24.00000 10032.00] 28.00000 11704.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0160 506A000 36.000 LF | 150.00000 5400.00| 150.00000 5400.00]| 425.00000 15300.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0170 506B003 40.000 LF | 975.00000 39000.00] 2000.00000 80000.00] 960.00000 38400.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0180 506B004 10.000 LF | 1050.00000 10500.00] 2250.00000 22500.00| 960.00000 9600.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | | |
0190 506C042 40.000 LF | 145.00000 5800.00| 100.00000 4000.00| 110.00000 4400.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0200 506C043 46.000 LF | 180.00000 8280.00| 125.00000 5750.00| 110.00000 5060.00
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0210 506G002 4.000 EACH] 300.00000 1200.00] 100.00000 400.00| 1600.00000 6400.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0220 508A000 4880.000 1B | 3.69000 18007.20] 3.50000 17080.00] 3.50000 17080.00
Structural Steel | | |
0230 510A000 138.000 CUYD| 362.00000 49956.00| 425.00000 58650.00| 500.00000 69000.00
Bridge Substructure Concrete, Class A | \ |
0240 510C051 LUMP | 85000.00000 85000.00] 122000.00000 122000.00|] 123000.00000 123000.00
Bridge Concrete Superstructure, 4+77.00 | | |
Approx 236 Cubic Yards | | |
0250 510E000 640.000 SQYD| 4.75000 3040.00| 4.00000 2560.00] 5.00000 3200.00
Grooving Concrete Bridge Decks | | |
0260 511A072 24.000 EACH] 376.00000 9024.00| 275.00000 6600.00] 420.00000 10080.00
Elastomeric Bearing Type4 (Mark VB3) | |
0270 513B00S5 947.000 LF | 120.00000 113640.00] 106.00000 100382.00] 123.75000 117191.25
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0280 530A001 143.000 LF | 23.50000 3360.50| 22.00000 3146.00| 19.00000 2717.00
18" Roadway Pipe (Class 3 R.C.) | |
0290 600A000 LUMP| 110000.00000 110000.00] 56000.00000 56000.00|] 105780.30000 105780.30
Mobilization | |
0300 602A000 29.000 EACH] 107.00000 3103.00| 150.00000 4350.00| 135.00000 3915.00
\ |

Right Of Way Markers |



Solid White, Class 2,
(0.06" Thick)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 034 -4
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20040528034 COUNTIES WALKER
LETTING DATE 05/28/04 10:00 AM DIVISION 03
| ( 1 ) 18036 | ( 2 ) 02088 | ( 3 ) 01007
|RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN, |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 610C001 2937.000 TON | 24.00000 70488.00| 20.00000 58740.00| 15.00000 44055.00
Loose Riprap, Class 2 | | |
0320 610D003 1486.000 SQYD]| 1.75000 2600.50| 2.50000 3715.00]| 1.25000 1857.50
Filter Blanket, Geotextile | | |
0330 619A002 3.000 EACH] 650.00000 1950.00] 250.00000 750.00| 600.00000 1800.00
18" Roadway Pipe End Treatment, Class 1 | | |
0340 621C027 1.000 EACH] 1800.00000 1800.00] 5000.00000 5000.00| 2000.00000 2000.00
Inlets, Type C | | |
0350 623B004 86.000 LF | 14.00000 1204.00] 25.00000 2150.00] 21.00000 1806.00
Concrete Curb, Type D | | |
0360 630A001 88.000 LF | 16.00000 1408.00] 22.00000 1936.00| 22.00000 1936.00
Steel Beam Guardrail, Class A, Type 2 | | |
0370 630C003 4.000 EACH] 1325.00000 5300.00| 1500.00000 6000.00] 1450.00000 5800.00
Guardrail End Anchor, Type 13 | | |
0380 630C050 4.000 EACH] 1850.00000 7400.00] 1500.00000 6000.00] 1450.00000 5800.00
Guardrail End Anchor, Type 20 Series | | |
0390 637A000 1592.000 LF | 6.50000 10348.00] 6.00000 9552.00] 14.00000 22288.00
Fence Reset | | |
0400 650B000 579.000 CUYD]| 5.35000 3097.65| 8.00000 4632.00| 6.80000 3937.20
Topsoil From Stockpiles | \ |
0410 652A053 2.000 ACRE| 600.00000 1200.00] 3000.00000 6000.00] 1000.00000 2000.00
Seeding (Mix 1E) | | |
0420 656A001 2.000 ACRE| 700.00000 1400.00] 3000.00000 6000.00] 1000.00000 2000.00
Mulching, Class A, Type 2 | | |
0430 659A002 198.000 SQYD| 3.50000 693.00] 3.00000 594.00| 6.00000 1188.00
Erosion Control Netting, Class C1l | | |
0440 665A001 1.000 ACRE] 600.00000 600.00| 3000.00000 3000.00| 500.00000 500.00
Temporary Seeding | | |
0450 665B000 1.000 ACRE] 700.00000 700.00] 3000.00000 3000.00| 500.00000 500.00
Temporary Mulching | | |
0460 665F000 36.000 EACH] 6.00000 216.00| 25.00000 900.00] 5.00000 180.00
Hay Bales | | |
0470 665J000 290.000 LF | 5.60000 1624.00| 5.00000 1450.00| 3.00000 870.00
Silt Fence, Type A | | |
0480 680A000 LUMP | 13500.00000 13500.00] 20000.00000 20000.00| 33600.00000 33600.00
Engineering Controls | | |
0490 701A031 1.000 MILE] 2140.00000 2140.00| 3000.00000 3000.00| 2100.00000 2100.00
\ I
\ |

Stripe

Type A Traffic



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 034 -5
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040528034 COUNTIES : WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03

( 1 ) 18036 | ( 2 ) 02088 | ( 3 ) 01007
RILEY BRIDGE & ENGINEERING |B & B ENGINEERING & DESIGN, |ALABAMA BRIDGE BUILDERS, INC.

LINE NO / ITEM CODE / ALT \ |

Warning Lights, Type B (Detachable Head

SECTION TOTALS $ 850,864.80 $ 873,270.15 $ 905,798.57

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0500 701A035 1.000 MILE] 2675.00000 2675.00] 3000.00000 3000.00] 2600.00000 2600.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ I
0510 713A000 25.000 LF | 285.00000 7125.00] 165.00000 4125.00] 165.00000 4125.00
Permanent Barricades | | |
0520 740B00O 347.000 SQFT| 10.50000 3643.50] 10.00000 3470.00] 10.00000 3470.00
Construction Signs | \ |
0530 740F002 10.000 EACH| 265.00000 2650.00] 400.00000 4000.00] 250.00000 2500.00
Barricades, Type III | \ |
0540 7401005 10.000 EACH| 475.00000 4750.00| 500.00000 5000.00] 600.00000 6000.00
| \ |
| \ |
—————————————————————————————————————————— et ettt it e T e
| \ |

CONTRACT TOTALS $ 850,864.80 S 873,270.15 $ 905,798.57




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 034 -6
TABULATION OF BIDS
CALL ORDER 034 CONTRACT ID 20040528034 COUNTIES WALKER
LETTING DATE 05/28/04 10:00 AM DIVISION : 03
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A001 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00|
Clearing And Grubbing (Maximum | | |
Allowable Bid $3000 Per Acre) | | |
(Approximately 2 ACRES) | \ |
0020 206A000 LUMP | 14000.00000 14000.00 | 51700.00000 51700.00|
Removal Of 0ld Bridge, Station 5+20, | |
157 Lt | \ |
0030 210A000 2553.000 CUYD| 6.00000 15318.00| 12.00000 30636.00|
Unclassified Excavation | \ |
0040 210D011 5224.000 CUYD] 8.00000 41792.00 | 12.00000 62688.00 |
Borrow Excavation (A-4 or Better) | |
0050 214A000 123.000 CUYD] 25.00000 3075.00] 8.00000 984.00|
Structure Excavation | | |
0060 214B001 37.000 CUYD| 50.00000 1850.00] 36.00000 1332.00]
Foundation Backfill, Commercial | | |
0070 230A000 12.000 RBST| 300.00000 3600.00] 1000.00000 12000.00|
Roadbed Processing | \ |
0080 301A012 2885.000 SQYD| 5.15000 14857.75]| 6.00000 17310.00|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 2823.000 SQYD| 0.80000 2258.40| 0.92000 2597.16|
Bituminous Treatment A | \ |
0100 429A201 237.000 TON | 76.00000 18012.00 | 87.20000 20666.40 |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0110 429B202 468.000 TON | 60.00000 28080.00| 68.83000 32212.44|
Improved Bituminous Concrete Binder | \ |
Layer, 1 1/2"™ Maximum Aggregate Size | | |
Mix, ESAL Range A | | |
0120 430B00O 27.000 TON | 50.00000 1350.00] 35.00000 945.00 |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 502A000 34400.000 LB | 0.75000 25800.00] 0.75000 25800.00|
Steel Reinforcement | \ |
0140 502B000O LUMP | 47000.00000 47000.00 | 46300.00000 46300.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 4+77.00, Approx 60, | | |
| \ |

200 Lbs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 034 -7
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20040528034 COUNTIES : WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 505M002 418.000 LF | 30.00000 12540.00] 30.24000 12640.32|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0160 506A000 36.000 LF | 127.00000 4572.00] 145.06000 5222.16|
Drilled Shaft Excavation, 4'-6" Diamete | | |
0170 506B003 40.000 LF | 848.00000 33920.00] 924.34000 36973.60|
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | | |
0180 506B004 10.000 LF | 901.00000 9010.00| 988.35000 9883.50]
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | | |
0190 506C042 40.000 LF | 127.00000 5080.00| 163.39000 6535.60]
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0200 506C043 46.000 LF | 159.00000 7314.00] 194.44000 8944.24 |
Drilled Shaft Construction, 4'-6" | | |
Diameter, Class DS1 Concrete | | |
0210 506G002 4.000 EACH] 265.00000 1060.00] 286.77000 1147.08|
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0220 508A000 4880.000 1B | 2.00000 9760.00 | 3.00000 14640.00]
Structural Steel | | |
0230 510A000 138.000 CUYD| 465.00000 64170.00| 313.50000 43263.00|
Bridge Substructure Concrete, Class A | \ |
0240 510C051 LUMP| 150000.00000 150000.00] 83870.00000 83870.00]
Bridge Concrete Superstructure, 4+77.00 | | |
Approx 236 Cubic Yards | | |
0250 510E000 640.000 SQYD| 4.00000 2560.00 | 4.60000 2944.00]|
Grooving Concrete Bridge Decks | | |
0260 511A072 24.000 EACH] 300.00000 7200.00] 409.16000 9819.84|
Elastomeric Bearing Type4 (Mark VB3) | |
0270 513B00S5 947.000 LF | 105.00000 99435.00| 134.52000 127390.44|
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0280 530A001 143.000 LF | 22.00000 3146.00| 32.00000 4576.00 |
18" Roadway Pipe (Class 3 R.C.) | |
0290 600A000 LUMP| 158500.00000 158500.00] 98860.00000 98860.00|
Mobilization | |
0300 602A000 29.000 EACH] 150.00000 4350.00] 101.30000 2937.70]|
\ |

Right Of Way Markers |



Solid White, Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 034 -8
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20040528034 COUNTIES WALKER
LETTING DATE 05/28/04 10:00 AM DIVISION 03
| ( 4 ) 13036 | ( 5 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0310 610C001 2937.000 TON | 20.00000 58740.00| 20.20000 59327.40 |
Loose Riprap, Class 2 | \ |
0320 610D003 1486.000 SQYD| 2.50000 3715.00] 2.10000 3120.60]
Filter Blanket, Geotextile | | |
0330 619A002 3.000 EACH]| 250.00000 750.00] 680.00000 2040.00]
18" Roadway Pipe End Treatment, Class 1 | \ |
0340 621C027 1.000 EACH] 5000.00000 5000.00| 4200.00000 4200.00]
Inlets, Type C | \ |
0350 623B004 86.000 LF | 10.00000 860.00| 15.00000 1290.00]
Concrete Curb, Type D | \ |
0360 630A001 88.000 LF | 15.00000 1320.00] 18.35000 1614.80]
Steel Beam Guardrail, Class A, Type 2 | \ |
0370 630C003 4.000 EACH| 1250.00000 5000.00| 1147.10000 4588.40]
Guardrail End Anchor, Type 13 | \ |
0380 630C050 4.000 EACH]| 1750.00000 7000.00| 1835.36000 7341.44]
Guardrail End Anchor, Type 20 Series | \ |
0390 637A000 1592.000 LF | 6.00000 9552.00| 8.60000 13691.20]
Fence Reset | \ |
0400 650B00O 579.000 CUYD]| 8.00000 4632.00]| 12.00000 6948.00 |
Topsoil From Stockpiles | \ |
0410 652A053 2.000 ACRE| 450.00000 900.00] 980.00000 1960.00]
Seeding (Mix 1E) | \ |
0420 656A001 2.000 ACRE| 450.00000 900.00| 1150.00000 2300.00]
Mulching, Class A, Type 2 | \ |
0430 659A002 198.000 SQYD] 1.08000 213.84| 6.00000 1188.00]
Erosion Control Netting, Class C1l | \ |
0440 665A001 1.000 ACRE] 450.00000 450.00] 1150.00000 1150.00]
Temporary Seeding | \ |
0450 665B000 1.000 ACRE] 450.00000 450.00] 575.00000 575.00]
Temporary Mulching | \ |
0460 665F000 36.000 EACH] 6.00000 216.00| 6.00000 216.00]
Hay Bales | \ |
0470 665J000 290.000 LF | 3.00000 870.00| 3.50000 1015.00]
Silt Fence, Type A | \ |
0480 680A000 LUMP | 34000.00000 34000.00| 35710.00000 35710.00 |
Engineering Controls | \ |
0490 701A031 1.000 MILE] 750.00000 750.00] 2295.00000 2295.00]
\ |
\ |

Stripe (0.06" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 034 -9

CALL ORDER : 034 CONTRACT ID : 20040528034 COUNTIES WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 701A035 1.000 MILE] 750.00000 750.00] 2868.00000 2868.00]|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0510 713A000 25.000 LF | 200.00000 5000.00| 150.00000 3750.00]|
Permanent Barricades | | |
0520 740B00O 347.000 SQFT| 10.00000 3470.00 | 8.60000 2984.20]|
Construction Signs | | |
0530 740F002 10.000 EACH]| 250.00000 2500.00| 210.00000 2100.00]
Barricades, Type III | | |
0540 7401005 10.000 EACH]| 450.00000 4500.00] 500.00000 5000.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 947,148.99| S 948,091.52]| $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 947,148.99| S 948,091.52]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20040528035 COUNTIES : WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-6424 (200)

for constructing the Resurfacing and Traffic Stripe on Wire
Road from S.R.#124 in Townley to Holly Grove Road. Length

1.156 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 117,890.50 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 146,950.03 124.6496%



Broken Yellow,
(0.09" Thick)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER 035 CONTRACT ID 20040528035 COUNTIES WALKER
LETTING DATE 05/28/04 10:00 AM DIVISION : 03
| ( 1 ) 20011 | ( 2 ) 04013 | (
| TRI-COUNTY CONCRETE CONSTRU |DUNN CONSTRUCTION CO., INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total

| \ |

0010 206D001 520.000 LF | 2.10000 1092.00] 2.48000 1289.60]
Removing Guardrail | | |

0020 305B060 230.000 TON | 18.25000 4197.50] 28.44000 6541.20]
Crushed Aggregate, Section 825, for | \ |
Miscellaneous Use | \ |

0030 401B108 13000.000 SQYD| 1.25200 16276.00 | 1.49000 19370.00|
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |

0040 405A000 100.000 GAL | 1.10000 110.00] 1.39000 139.00]
Tack Coat | \ |

0050 429A201 1270.000 TON | 33.50000 42545.00 | 44.21000 56146.70|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |

0060 429C205 50.000 TON | 45.00000 2250.00] 113.72000 5686.00]
Improved Bituminous Concrete Base Layer | \ |
Patching, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range A | | |

0070 600A000 LUMP | 14500.00000 14500.00 | 15395.00000 15395.00|
Mobilization | \

0080 630A015 520.000 LF | 18.90000 9828.00 | 22.39000 11642.80|
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Posts) | \ |

0090 630C022 4.000 EACH] 1650.00000 6600.00 | 1953.75000 7815.00]
Guardrail End Anchor, Type Special | |

0100 630C050 2.000 EACH| 1600.00000 3200.00] 1894.55000 3789.10]
Guardrail End Anchor, Type 20 Series | \ |

0110 630C070 2.000 EACH| 1500.00000 3000.00] 1776.14000 3552.28]
Guardrail End Anchor, Type 10 Series | \ |

0120 701A031 3.000 MILE] 1200.00000 3600.00] 1436.03000 4308.09]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |

0130 701A035 2.000 MILE| 1400.00000 2800.00] 1675.36000 3350.72]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |

0140 701A045 1.000 MILE] 800.00000 800.00| 957.35000 957.35]

\ |
\ |

Stripe

Class 2,

Type A Traffic |
|



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 035 -3

CALL ORDER : 035 CONTRACT ID : 20040528035 COUNTIES WALKER
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
)y 20011 2 ) 04013 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0150 701C000 2.000
Broken Temporary Traffic Stripe
0160 701C001 4.000
Solid Temporary Traffic Stripe

0170 740B00O 191.000
Construction Signs

0180 740E000 50.000
Cones (36 Inches High)

0190 7400000 1.000
Pilot Car

SECTION TOTALS

I-COUNTY CONCRETE CONSTRU

4 - — — —

\
\
\
UNIT PRICE AMOUNT | UNIT PRICE
____________________________ +
500.00000 1000.00]| 598.34000
\
600.00000 2400.00] 718.01000
\
12.00000 2292.00] 8.82000
\
4.00000 200.00| 1.89000
\
1200.00000 1200.00] 1119.35000
\
$ 117,890.50]
____________________________ +
$ 117,890.50]

(
DUNN CONSTRUCTION CO.,

94.
1119.
146, 950.

146, 950.

INC.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION

CALL ORDER
LETTING DATE

038
05/28/04

CONTRACT ID
DIVISION
CONTRACT TIME

10:00 AM

CONTRACT DESCRIPTION

for constructing the Bridge Replacement
(Republic Road)
- 0.070 mi.

on C.R.#67

at Five Mile Creek west of Coalburg.

VENDOR RANKING

20040528038
03
210 Calendar Days

Length

COUNTIES

PROJECT (S)

JEFFERSON

DATE
PAGE

BR-7225(600)

06/01/04
038 -1

RANK VENDOR NO./NAME
1 13036 THE MORRIS GROUP, INC.
2 18024 RACON, INC.
3 01007 ALABAMA BRIDGE BUILDERS, INC.
4 02088 B & B ENGINEERING & DESIGN, LLC
5 14008 NEWELL & BUSH, INC.
6 04008 R. R. DAWSON BRIDGE COMPANY, LLC
7 13099 MCINNIS, LLC

917,094.
950,297.
998, 694.
1,000,537.
1,089,204.
1,249,522.
1,280,910.

% OVER

LOW BID



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 038 -2
TABULATION OF BIDS

Pretensioned-Prestressed Concrete
Girders, Type BT-54 (Specialty Item)

CALL ORDER : 038 CONTRACT ID : 20040528038 COUNTIES : JEFFERSON
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 18024 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 67000.00000 67000.00| 73005.00000 73005.00| 60000.00000 60000.00
Removal Of 0ld Bridge, Station 6+47.00 | | |
0020 215A000 44.000 CUYD| 70.00000 3080.00| 74.06000 3258.64 | 50.00000 2200.00
Unclassified Bridge Excavation | | |
0030 215B000 LUMP | 10000.00000 10000.00] 3950.00000 3950.00]| 10000.00000 10000.00
Cofferdams Or Sheeting And Shoring, | |
Station 6+01.20 | | |
0040 450B000 307.000 SQYD| 65.00000 19955.00] 77.00000 23639.00| 65.00000 19955.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0050 502A001 66096.000 LB | 0.75000 49572.00| 0.76000 50232.96| 0.65000 42962.40
Steel Reinforcement (Grade 60) | | |
0060 502B00O LUMP | 54000.00000 54000.00] 74400.00000 74400.00 | 55000.00000 55000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 6+01.20, | |
approximately 82857 1lbs | | |
0070 505G003 28.000 EACH] 95.00000 2660.00 | 113.00000 3164.00| 120.00000 3360.00
Pile Points (Type A, 12") | | |
0080 505H000 202.000 LF | 12.00000 2424 .00 | 139.20000 28118.40| 50.00000 10100.00
Pilot Holes | | |
0090 505M002 548.000 LF | 22.00000 12056.00] 30.00000 16440.00] 24.00000 13152.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 508A000 13113.000 LB | 2.00000 26226.00 | 3.00000 39339.00| 3.00000 39339.00
Structural Steel | | |
0110 510A000 308.000 CUYD]| 355.00000 109340.00] 300.00000 92400.00]| 275.00000 84700.00
Bridge Substructure Concrete, Class A | | |
0120 510C051 LUMP| 147000.00000 147000.00| 150410.00000 150410.00|] 205000.00000 205000.00
Bridge Concrete Superstructure, Station | \ |
6+01.20, approximately 462 cubic | \ |
0130 510E000 1223.000 SQYD| 2.10000 2568.30| 4.60000 5625.80| 2.50000 3057.50
Grooving Concrete Bridge Decks | | |
0140 511A073 36.000 EACH] 380.00000 13680.00] 371.00000 13356.00] 700.00000 25200.00
Elastomeric Bearing Type 4 (Mark VB4) | |
0150 513B015 1805.000 LF 135.00000 243675.00] 146.31000 264089.55| 150.73000 272067.65
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 038 -3
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20040528038 COUNTIES JEFFERSON
LETTING DATE 05/28/04 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 18024 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |RACON, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP | 96600.00000 96600.00| 44041.00000 44041.00| 83100.00000 83100.00
Mobilization | |
0170 606A000 366.000 LF | 10.00000 3660.00 | 16.00000 5856.00| 15.00000 5490.00
6" Underdrain Pipe | | |
0180 606A012 106.000 LF | 10.00000 1060.00] 16.00000 1696.00| 15.00000 1590.00
6" Underdrain Pipe, Type 8 | | |
(Non-Perforated) | | |
0190 608A000 111.000 SQYD| 3.00000 333.00] 3.50000 388.50| 2.50000 277.50
Separation Geotextile | | |
0200 610C001 2508.000 TON | 18.00000 45144 .00 19.35000 48529.80 | 22.00000 55176.00
Loose Riprap, Class 2 | \ |
0210 610D004 1487.000 SQYD| 3.00000 4461.00] 4.20000 6245.40] 2.50000 3717.50
Filter Blanket, Aggregate | | |
0220 665J000 650.000 LF | 4.00000 2600.00 | 3.25000 2112.50] 5.00000 3250.00
Silt Fence, Type A | | |
SECTION TOTALS | $ 917,094.30] S 950,297.55]| S 998,694.55
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 917,094.30] S 950,297.55]| S 998,694.55




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 038 -4
TABULATION OF BIDS

Pretensioned-Prestressed Concrete
Girders, Type BT-54 (Specialty Item)

CALL ORDER : 038 CONTRACT ID : 20040528038 COUNTIES : JEFFERSON
LETTING DATE : 05/28/04 10:00 AM DIVISION : 03
| ( 4 ) 02088 | ( 5 ) 14008 | ( 6 ) 04008
|B & B ENGINEERING & DESIGN, |NEWELL & BUSH, INC. |[R. R. DAWSON BRIDGE COMPANY, LL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 65000.00000 65000.00| 75000.00000 75000.00| 70000.00000 70000.00
Removal Of 0ld Bridge, Station 6+47.00 | | |
0020 215A000 44.000 CUYD| 100.00000 4400.00] 35.00000 1540.00| 200.00000 8800.00
Unclassified Bridge Excavation | | |
0030 215B000 LUMP | 45000.00000 45000.00] 25000.00000 25000.00| 30000.00000 30000.00
Cofferdams Or Sheeting And Shoring, | |
Station 6+01.20 | | |
0040 450B000 307.000 SQYD| 80.00000 24560.00 | 92.00000 28244 .00 | 100.00000 30700.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0050 502A001 66096.000 LB | 0.62000 40979.52| 0.85000 56181.60| 0.70000 46267.20
Steel Reinforcement (Grade 60) | | |
0060 502B00O LUMP | 54000.00000 54000.00] 63000.00000 63000.00]| 75000.00000 75000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 6+01.20, | |
approximately 82857 1lbs | | |
0070 505G003 28.000 EACH] 150.00000 4200.00] 180.00000 5040.00| 150.00000 4200.00
Pile Points (Type A, 12") | | |
0080 505H000 202.000 LF | 125.00000 25250.00| 75.00000 15150.00] 150.00000 30300.00
Pilot Holes | | |
0090 505M002 548.000 LF | 26.00000 14248.00| 30.00000 16440.00] 40.00000 21920.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 508A000 13113.000 LB | 3.00000 39339.00] 2.60000 34093.80| 3.00000 39339.00
Structural Steel | | |
0110 510A000 308.000 CUYD]| 425.00000 130900.00] 385.00000 118580.00] 510.00000 157080.00
Bridge Substructure Concrete, Class A | | |
0120 510C051 LUMP| 240000.00000 240000.00| 227000.00000 227000.00| 260000.00000 260000.00
Bridge Concrete Superstructure, Station | \ |
6+01.20, approximately 462 cubic | \ |
0130 510E000 1223.000 SQYD| 3.00000 3669.00| 2.15000 2629.45]| 2.50000 3057.50
Grooving Concrete Bridge Decks | | |
0140 511A073 36.000 EACH] 300.00000 10800.00] 375.00000 13500.00] 425.00000 15300.00
Elastomeric Bearing Type 4 (Mark VB4) | |
0150 513B015 1805.000 LF 115.00000 207575.00] 135.00000 243675.00| 115.00000 207575.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 038 -5
TABULATION OF BIDS
CALL ORDER 038 CONTRACT ID 20040528038 COUNTIES JEFFERSON
LETTING DATE 05/28/04 10:00 AM DIVISION 03
| ( 4 ) 02088 | ( 5 ) 14008 | ( 6 ) 04008
|B & B ENGINEERING & DESIGN, |NEWELL & BUSH, INC. |[R. R. DAWSON BRIDGE COMPANY, LL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 600A000 LUMP | 25000.00000 25000.00| 104000.00000 104000.00| 140000.00000 140000.00
Mobilization | |
0170 606A000 366.000 LF | 15.00000 5490.00 | 8.00000 2928.00]| 30.00000 10980.00
6" Underdrain Pipe | | |
0180 606A012 106.000 LF | 15.00000 1590.00] 12.00000 1272.00| 30.00000 3180.00
6" Underdrain Pipe, Type 8 | | |
(Non-Perforated) | | |
0190 608A000 111.000 SQYD| 6.00000 666.00 | 16.00000 1776.00| 3.00000 333.00
Separation Geotextile | | |
0200 610C001 2508.000 TON | 20.00000 50160.00] 18.00000 45144.00| 35.00000 87780.00
Loose Riprap, Class 2 | \ |
0210 610D004 1487.000 SQYD| 3.00000 4461.00] 3.00000 4461.00| 3.00000 4461.00
Filter Blanket, Aggregate | | |
0220 665J000 650.000 LF | 5.00000 3250.00| 7.00000 4550.00| 5.00000 3250.00
Silt Fence, Type A | | |
SECTION TOTALS | $ 1,000,537.52] $ 1,089,204.85] $ 1,249,522.70
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,000,537.52| S 1,089,204.85] $ 1,249,522.70




Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 038 -6
TABULATION OF BIDS
CALL ORDER : 038 CONTRACT ID 20040528038 COUNTIES JEFFERSON
LETTING DATE 05/28/04 10:00 AM DIVISION : 03
I ( 7 ) 13099 | ( ) | ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 78000.00000 78000.00 | |
Removal Of 0ld Bridge, Station 6+47.00 | | |
0020 215A000 44.000 CUYD| 30.00000 1320.00] |
Unclassified Bridge Excavation | \ |
0030 215B000O LUMP | 60000.00000 60000.00 | |
Cofferdams Or Sheeting And Shoring, | |
Station 6+01.20 | | |
0040 450B000 307.000 SQYD| 100.00000 30700.00 | |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0050 502A001 66096.000 LB | 0.80000 52876.80 | |
Steel Reinforcement (Grade 60) | \ |
0060 502B000O LUMP | 67000.00000 67000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, Station 6+01.20, | |
approximately 82857 1lbs | \ |
0070 505G003 28.000 EACH] 200.00000 5600.00] |
Pile Points (Type A, 12") | | |
0080 505H000 202.000 LF | 175.00000 35350.00 | |
Pilot Holes | \ |
0090 505M002 548.000 LF | 30.00000 16440.00 | |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0100 508A000 13113.000 1B | 4.75000 62286.75| |
Structural Steel | \ |
0110 510A000 308.000 CUYD| 505.00000 155540.00] |
Bridge Substructure Concrete, Class A | | |
0120 510C051 LUMP| 277000.00000 277000.00 | |
Bridge Concrete Superstructure, Station | | |
6+01.20, approximately 462 cubic | \ |
0130 510E000 1223.000 SQYD| 3.25000 3974.75| |
Grooving Concrete Bridge Decks | \ |
0140 511A073 36.000 EACH] 400.00000 14400.00| |
Elastomeric Bearing Type 4 (Mark VB4) \ |
0150 513B015 1805.000 LF 140.00000 252700.00 | |
\ |
\ |

Girders, Type BT-54 (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 038 -7
TABULATION OF BIDS
CALL ORDER 038 CONTRACT 1ID 20040528038 COUNTIES JEFFERSON
LETTING DATE 05/28/04 10:00 AM DIVISION 03
I ( 7 ) 13099 ¢ ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 600A000 LUMP | 75000.00000 75000.00| |
Mobilization | \
0170 606A000 366.000 LF | 20.00000 7320.00] |
6" Underdrain Pipe | | |
0180 606A012 106.000 LF | 20.00000 2120.00] |
6" Underdrain Pipe, Type 8 | \ |
(Non-Perforated) | \ |
0190 608A000 111.000 SQYD] 8.00000 888.00| |
Separation Geotextile | \ |
0200 610C001 2508.000 TON | 27.00000 67716.00 | |
Loose Riprap, Class 2 | \ |
0210 610D004 1487.000 SQYD] 5.50000 8178.50] |
Filter Blanket, Aggregate | \ |
0220 665J000 650.000 LF | 10.00000 6500.00| |
Silt Fence, Type A | | |
SECTION TOTALS | $ 1,280,910.80] $ 0.00| $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 1,280,910.80] S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20040528050
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
CONTRACT TIME : 150 Calendar Days

CONTRACT DESCRIPTION

for constructing the Turn Lanes on U.S.#331 from 2 miles
north of S.R.#10 to the S.M.A.R.T., LLC. factory north of
Luverne. Length - 0.432 mi.

COUNTIES

PROJECT (S)

CRENSHAW

DATE : 06/01/04
PAGE : 050 -1

IAR-021-000-002

427,036.
457,363.
458,883.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 23024 WIREGRASS CONSTRUCTION COMPANY, INC.
2 06005 FLOYD CONSTRUCTION COMPANY, INC.

3 03041 HILTON COOPER CONTRACTING, INC.

4 14007 W. S. NEWELL & SONS, INC.

486,626.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 050 -2
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20040528050 COUNTIES : CRENSHAW
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07

| ( 1 ) 23024
|[WIREGRASS CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT |

2 ) 06005 | ( 3 ) 03041
LOYD CONSTRUCTION COMPANY, |HILTON COOPER CONTRACTING, INC.
|

o~

\

\

\

| \
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Upper
Binder Layer, 1 1/2" Maximum Aggregate
Size Mix, ESAL C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206B009 LUMP | 4500.00000 4500.00] 3800.00000 3800.00| 2400.00000 2400.00
Removal Of 0ld Box Culvert, (Partial), | | |
Station 147+34 | | |
0020 206D000O 406.000 LF | 5.54000 2249.24 | 6.00000 2436.00 | 5.50000 2233.00
Removing Pipe | | |
0030 206D007 300.000 LF | 5.53000 1659.00] 4.00000 1200.00| 5.50000 1650.00
Removing Concrete Flume | \ |
0040 206E000 14.000 EACH| 329.41000 4611.74 175.00000 2450.00 | 325.00000 4550.00
Removing Headwalls | \ |
0050 210A000 5355.000 CUYD| 4.00000 21420.00] 6.00000 32130.00] 5.00000 26775.00
Unclassified Excavation | | |
0060 210D001 1978.000 CUYD| 8.00000 15824.00 | 7.50000 14835.00| 13.40000 26505.20
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0070 214A000 20.000 CUYD| 13.37000 267.40| 8.00000 160.00] 13.25000 265.00
Structure Excavation | \ |
0080 214B000 7.000 CUYD] 14.08000 98.56| 7.50000 52.50| 13.95000 97.65
Foundation Backfill, Local | \ |
0090 230A000 23.000 RBST| 300.00000 6900.00 | 600.00000 13800.00| 290.00000 6670.00
Roadbed Processing | \ |
0100 301A252 8232.000 SQYD| 7.75000 63798.00 | 6.75000 55566.00| 7.60000 62563.20
Soil Aggregate Base Course, Type C, | \
Yard Mixed, 6" Compacted Thickness | | |
0110 401A000 6912.000 SQYD| 0.50000 3456.00| 0.55000 3801.60] 0.65000 4492 .80
Bituminous Treatment A | \ |
0120 405A000 521.000 GAL | 2.50000 1302.50] 4.20000 2188.20| 5.00000 2605.00
Tack Coat | | |
0130 424A361 880.000 TON | 49.75000 43780.00] 47.70000 41976.00| 56.30000 49544 .00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0140 424A366 50.000 TON | 75.00000 3750.00] 62.60000 3130.00] 74.00000 3700.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0150 424B652 988.000 TON | 48.75000 48165.00 | 47.70000 47127.60| 56.30000 55624.40
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 050 -3
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20040528050 COUNTIES : CRENSHAW
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07

1 ) 23024

( 2 ) 06005 [ ( 3 ) 03041
WIREGRASS CONSTRUCTION COMP

LOYD CONSTRUCTION COMPANY, |HILTON COOPER CONTRACTING, INC.
|

o~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B682 1076.000 TON | 48.25000 51917.00| 47.20000 50787.20| 55.70000 59933.20
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0170 428B000 3758.000 LF | 0.23000 864.34| 0.28000 1052.24| 0.30000 1127.40
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0180 430B00O 65.000 TON | 15.00000 975.00] 24.00000 1560.00] 26.75000 1738.75
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0190 530A002 124.000 LF | 34.87000 4323.88]| 35.00000 4340.00] 34.55000 4284.20
24" Roadway Pipe (Class 3 R.C.) | \ |
0200 530A003 24.000 LF | 45.33000 1087.92] 53.00000 1272.00] 45.00000 1080.00
30" Roadway Pipe (Class 3 R.C.) | |
0210 535A002 156.000 LF | 31.72000 4948.32| 31.00000 4836.00] 31.45000 4906.20
24" Side Drain Pipe | | |
0220 600A000 LUMP | 40000.00000 40000.00| 38996.00000 38996.00 | 22500.00000 22500.00
Mobilization | |
0230 602A000 20.000 EACH] 133.08000 2661.60] 95.00000 1900.00] 135.00000 2700.00
Right Of Way Markers | \ |
0240 614A000 35.000 CUYD| 246.27000 8619.45] 240.00000 8400.00 | 245.00000 8575.00
Slope Paving | \
0250 619A003 2.000 EACH| 757.76000 1515.52] 525.00000 1050.00] 750.00000 1500.00
24" Roadway Pipe End Treatment, Class 1 | | |
0260 619A004 2.000 EACH| 947.20000 1894.40| 650.00000 1300.00] 940.00000 1880.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0270 619A102 6.000 EACH] 919.38000 5516.28] 650.00000 3900.00] 910.00000 5460.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0280 621A022 2.000 EACH| 3157.32000 6314.64| 3400.00000 6800.00 | 3200.00000 6400.00
Junction Boxes, Type 1 (Modified) | \
0290 650B00O 1846.000 CUYD| 2.22000 4098.12| 5.00000 9230.00] 2.20000 4061.20
Topsoil From Stockpiles | \ |
0300 651B00O 4.000 TON | 100.94000 403.76| 100.00000 400.00] 37.50000 150.00
Agricultural Limestone | \ |
0310 652A061 2.000 ACRE| 605.63000 1211.26/| 500.00000 1000.00] 565.00000 1130.00
Seeding (Mix 3E) | | |
0320 654A001 127.000 SQYD] 3.53000 448 .31 6.00000 762.00] 4.40000 558.80
Solid Sodding (Bermuda) | \ |
0330 656A000 2.000 ACRE| 605.63000 1211.26/| 500.00000 1000.00] 500.00000 1000.00
\ |

Mulching, Class A, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 050 -4
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20040528050 COUNTIES : CRENSHAW
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07

| ( 1 ) 23024
|[WIREGRASS CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT |

2 ) 06005 | ( 3 ) 03041
LOYD CONSTRUCTION COMPANY, |HILTON COOPER CONTRACTING, INC.
|

o~

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 665F000 100.000 EACH] 7.07000 707.00]| 4.00000 400.00] 5.00000 500.00
Hay Bales | \ |
0350 665J000 1500.000 LF | 4.04000 6060.00| 6.00000 9000.00 | 4.00000 6000.00
Silt Fence, Type A | | |
0360 680A000 LUMP | 4500.00000 4500.00| 18862.00000 18862.00] 4000.00000 4000.00
Engineering Controls | \ |
0370 701A028 3.000 MILE] 2040.22000 6120.66 | 2000.00000 6000.00| 1375.00000 4125.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0380 701A048 3.000 MILE]| 2550.28000 7650.84 | 2500.00000 7500.00] 1700.00000 5100.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0390 701B00S 600.000 LF | 1.02000 612.00] 1.00000 600.00 | 1.25000 750.00
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
0400 701cC001 7.000 MILE] 612.07000 4284.49| 600.00000 4200.00] 750.00000 5250.00
Solid Temporary Traffic Stripe | \ |
0410 701D007 2.000 MILE| 1683.19000 3366.38] 1650.00000 3300.00] 1900.00000 3800.00
Solid Traffic Stripe Removed (Paint) | | |
0420 701D008 1.000 MILE] 1785.20000 1785.20] 1750.00000 1750.00] 1550.00000 1550.00
Solid Traffic Stripe Removed (Plastic) | | |
0430 701D014 1.000 MILE] 1326.15000 1326.15]| 1300.00000 1300.00] 1425.00000 1425.00
Broken Traffic Stripe Removed (Paint) | | |
0440 701D015 2.000 MILE| 1428.16000 2856.32| 1400.00000 2800.00| 1000.00000 2000.00
Broken Traffic Stripe Removed (Plastic) | | |
0450 703A002 2414.000 SQFT| 2.55000 6155.70| 2.50000 6035.00 | 3.10000 7483.40
Traffic Control Markings, Class 2, Type | | |
A | \ |
0460 703B002 180.000 SQFT| 3.57000 642.60]| 3.50000 630.00] 4.40000 792.00
Traffic Control Legends, Class 2, Type | \ |
0470 703D001 539.000 SQFT| 1.53000 824.67| 1.50000 808.50] 1.60000 862.40
Temporary Traffic Control Markings | \ |
0480 705A030 128.000 EACH] 5.61000 718.08]| 5.50000 704.00] 6.90000 883.20
Pavement Markers, Class A-H, Type 2-C | \ |
0490 705A032 459.000 EACH| 5.61000 2574.99| 5.50000 2524.50| 6.90000 3167.10
Pavement Markers, Class A-H, Type 1-B | | |
0500 705A037 121.000 EACH] 5.61000 678.81] 5.50000 665.50] 6.90000 834.90
Pavement Markers, Class A-H, Type 2-D | \ |
0510 705A038 231.000 EACH] 5.61000 1295.91| 5.50000 1270.50] 6.90000 1593.90
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 050 -5
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20040528050 COUNTIES : CRENSHAW
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07

| ( 1 ) 23024
|[WIREGRASS CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT |

2 ) 06005 | ( 3 ) 03041
LOYD CONSTRUCTION COMPANY, |HILTON COOPER CONTRACTING, INC.
|

o~

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0520 740B00O 325.000 SQFT| 7.79000 2531.75| 18.00000 5850.00| 10.00000 3250.00
Construction Signs | | |
0530 740D000 150.000 EACH| 53.31000 7996.50| 90.00000 13500.00] 67.00000 10050.00
Channelizing Drums | | |
0540 740E000 75.000 EACH| 8.51000 638.25] 30.00000 2250.00] 16.50000 1237.50
Cones (36 Inches High) | | |
0550 740F002 2.000 EACH| 303.32000 606.64 | 300.00000 600.00| 290.00000 580.00
Barricades, Type III | \ |
0560 7401005 3.000 EACH] 132.36000 397.08| 225.00000 675.00] 1015.00000 3045.00
Warning Lights, Type B (Detachable Head | | |
0570 740M001 75.000 EACH]| 5.52000 414.00] 12.00000 900.00] 19.25000 1443.75
Ballast For Cone | | |
0580 7400000 1.000 EACH]| 2500.00000 2500.00| 2000.00000 2000.00| 10500.00000 10500.00
Pilot Car | \ |
SECTION TOTALS | S 427,036.52] S 457,363.34| S 458,883.15
—————————————————————————————————————————— e
CONTRACT TOTALS | S 427,036.52] S 457,363.34| S 458,883.15




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 050 -6

Superpave Bituminous Concrete Upper
Binder Layer, 1 1/2" Maximum Aggregate

CALL ORDER : 050 CONTRACT ID 20040528050 COUNTIES CRENSHAW
LETTING DATE : 05/28/04 10:00 AM DIVISION 07
I ( 4 ) 14007 \ I ( )
|W. S. NEWELL & SONS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206B009 LUMP | 4950.00000 4950.00] |
Removal Of 0ld Box Culvert, (Partial), | | |
Station 147+34 | | |
0020 206D000O 406.000 LF | 8.00000 3248.00| |
Removing Pipe | | |
0030 206D007 300.000 LF | 5.00000 1500.00] |
Removing Concrete Flume | \ |
0040 206E000 14.000 EACH| 250.00000 3500.00] |
Removing Headwalls | \ |
0050 210A000 5355.000 CUYD]| 6.00000 32130.00] |
Unclassified Excavation | | |
0060 210D001 1978.000 CUYD| 10.00000 19780.00] |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0070 214A000 20.000 CUYD| 30.00000 600.00| |
Structure Excavation | \ |
0080 214B000 7.000 CUYD] 15.00000 105.00] |
Foundation Backfill, Local | \ |
0090 230A000 23.000 RBST| 350.00000 8050.00] |
Roadbed Processing | \ |
0100 301A252 8232.000 SQYD| 8.04000 66185.28 | |
Soil Aggregate Base Course, Type C, | \
Yard Mixed, 6" Compacted Thickness | | |
0110 401A000 6912.000 SQYD| 0.50000 3456.00| |
Bituminous Treatment A | \ |
0120 405A000 521.000 GAL | 4.00000 2084.00| |
Tack Coat | | |
0130 424A361 880.000 TON | 45.00000 39600.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0140 424A366 50.000 TON | 59.00000 2950.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B652 988.000 TON | 45.00000 44460.00 | |
| \ |
| \ |
| \ |

Size Mix, ESAL C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 050 -7
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040528050 COUNTIES CRENSHAW
LETTING DATE 05/28/04 10:00 AM DIVISION 07
I ( 4 ) 14007 I ( ) I ( )
|[W. S. NEWELL & SONS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 424B682 1076.000 TON | 44.50000 47882.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0170 428B000 3758.000 LF | 0.25000 939.50] |
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0180 430B00O 65.000 TON | 50.00000 3250.00] |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0190 530A002 124.000 LF | 35.00000 4340.00] |
24" Roadway Pipe (Class 3 R.C.) | \ |
0200 530A003 24.000 LF | 50.00000 1200.00]| |
30" Roadway Pipe (Class 3 R.C.) | |
0210 535A002 156.000 LF | 35.00000 5460.00| |
24" Side Drain Pipe | | |
0220 600A000 LUMP | 65000.00000 65000.00 | |
Mobilization | |
0230 602A000 20.000 EACH] 165.00000 3300.00] |
Right Of Way Markers | \ |
0240 614A000 35.000 CUYD| 225.00000 7875.00| |
Slope Paving | \
0250 619A003 2.000 EACH| 600.00000 1200.00| |
24" Roadway Pipe End Treatment, Class 1 | | |
0260 619A004 2.000 EACH| 700.00000 1400.00]| |
30" Roadway Pipe End Treatment, Class 1 | \ |
0270 619A102 6.000 EACH] 600.00000 3600.00| |
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0280 621A022 2.000 EACH| 2500.00000 5000.00| |
Junction Boxes, Type 1 (Modified) | \
0290 650B00O 1846.000 CUYD] 4.00000 7384.00| |
Topsoil From Stockpiles | \ |
0300 651B00O 4.000 TON | 50.00000 200.00| |
Agricultural Limestone | \ |
0310 652A061 2.000 ACRE| 500.00000 1000.00] |
Seeding (Mix 3E) | | |
0320 654A001 127.000 SQYD] 5.00000 635.00] |
Solid Sodding (Bermuda) | \ |
0330 656A000 2.000 ACRE| 450.00000 900.00| |
Mulching, Class A, Type 1 | \ |



CALL ORDER : 050
LETTING DATE : 05/28/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT
DIVISION

TABULATION OF BIDS

ID

20040528050

07

DATE : 06/01/04
PAGE : 050 -8

COUNTIES : CRENSHAW

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 665F000 100.000 EACH]
Hay Bales |

0350 665J000 1500.000 LF |
Silt Fence, Type A |

0360 680A000 LUMP |
Engineering Controls |

0370 701A028 3.000 MILE]

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |
0380 701A048 3.000 MILE]
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" wWide) |
0390 701B009 600.000 LF |
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" wWide) |

0400 701C001 7.000 MILE]
Solid Temporary Traffic Stripe |
0410 701D007 2.000 MILE|
Solid Traffic Stripe Removed (Paint) |
0420 701D008 1.000 MILE]
Solid Traffic Stripe Removed (Plastic) |
0430 701D014 1.000 MILE]
Broken Traffic Stripe Removed (Paint) |
0440 701D015 2.000 MILE|
Broken Traffic Stripe Removed (Plastic) |
0450 703A002 2414.000 SQFT|

Traffic Control Markings, Class 2, Type |
A |

0460 703B002 180.000 SQFT|
Traffic Control Legends, Class 2, Type |
0470 703D001 539.000 SQFT|
Temporary Traffic Control Markings |
0480 705A030 128.000 EACH]
Pavement Markers, Class A-H, Type 2-C |
0490 705A032 459.000 EACH]|
Pavement Markers, Class A-H, Type 1-B |
0500 705A037 121.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0510 705A038 231.000 EACH]

Pavement Markers, Class A-H, Type 2-E |

4 )

(
W. S. NEWELL & SONS,

14007

INC.

8.

6.

21000.

2000.

2500.

600.

1650.

1750.

1300.

1400.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

.50000

.50000

.50000

.50000

.50000

.50000

.50000

9000.

21000.

6000.

7500.

600.

4200.

3300.

1750.

1300.

2800.

6035.

630.

808.

704.

2524.

665.

1270.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 050 -9
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20040528050 COUNTIES CRENSHAW
LETTING DATE 05/28/04 10:00 AM DIVISION 07
I ( 4 ) 14007 | ( ) I ( )
|[W. S. NEWELL & SONS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0520 740B00O 325.000 SQFT| 15.00000 4875.00| |
Construction Signs | | |
0530 740D000 150.000 EACH| 85.00000 12750.00] |
Channelizing Drums | | |
0540 740E000 75.000 EACH| 25.00000 1875.00] |
Cones (36 Inches High) | | |
0550 740F002 2.000 EACH| 450.00000 900.00| |
Barricades, Type III | \ |
0560 7401005 3.000 EACH] 300.00000 900.00] |
Warning Lights, Type B (Detachable Head | | |
0570 740M001 75.000 EACH]| 15.00000 1125.00] |
Ballast For Cone | | |
0580 7400000 1.000 EACH]| 150.00000 150.00] |
Pilot Car | \ |
SECTION TOTALS | S 486,626.78| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 486,626.78] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040528051 COUNTIES : BALDWIN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 09
CONTRACT TIME : 120 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ST-002-042-014

for constructing the Turn Lanes on S.R.#42 (U.S.#98) at
various locations in Daphne as indicated on the plans.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23029 J. S. WALTON & COMPANY, INC. $ 245,277.50 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. $ 272,720.67 111.1886%
3 07050 GULF EQUIPMENT CORPORATION $ 299,239.66 122.0005%



18" Side Drain Pipe (Class 3 R.C.)

(Extension)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040528051 COUNTIES BALDWIN
LETTING DATE 05/28/04 10:00 AM DIVISION 09
| 1 ) 23029 | ( 2 ) 23011 | ( 3 ) 07050
| S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206E000 8.000 EACH] 291.71000 2333.68| 217.10000 1736.80] 950.00000 7600.00
Removing Headwalls | | |
0020 210A000 1008.000 CUYD] 8.67000 8739.36] 14.81000 14928.48| 11.25000 11340.00
Unclassified Excavation | \ |
0030 210D022 773.000 CUYD| 8.71000 6732.83]| 4.00000 3092.00] 12.75000 9855.75
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) or A-4(0) | |
0040 230A000 23.000 RBST| 249.58000 5740.34 | 381.95000 8784.85] 555.00000 12765.00
Roadbed Processing | \ |
0050 301A012 3422.000 SQYD| 8.60000 29429.20| 11.86000 40584.92| 14.85000 50816.70
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0060 401A000 3232.000 SQYD| 1.80000 5817.60] 0.72000 2327.04 ] 3.55000 11473.60
Bituminous Treatment A | \ |
0070 405A000 315.000 GAL | 3.50000 1102.50] 4.00000 1260.00] 2.10000 661.50
Tack Coat | \ |
0080 424A360 200.000 TON | 72.16000 14432.00| 81.88000 16376.00 | 49.50000 9900.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424B651 433.000 TON | 72.16000 31245.28| 66.08000 28612.64| 69.50000 30093.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0100 424B655 25.000 TON | 56.37000 1409.25] 90.54000 2263.50| 75.00000 1875.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B659 25.000 TON | 72.16000 1804.00| 90.54000 2263.50| 55.00000 1375.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B681 436.000 TON | 72.16000 31461.76| 67.54000 29447 .44 | 69.00000 30084.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0130 535A411 64.000 LF | 37.65000 2409.60] 100.49000 6431.36| 22.85000 1462.40
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER : 051 CONTRACT 1ID 20040528051 COUNTIES BALDWIN
LETTING DATE : 05/28/04 10:00 AM DIVISION 09
| ( 1 ) 23029 | ( 2 ) 23011 | ( 3 ) 07050
|J. S. WALTON & COMPANY, INC |HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 600A000 LUMP | 60211.21000 60211.21 | 44243.88000 44243.88| 40000.00000 40000.00
Mobilization | \
0150 619A002 8.000 EACH] 461.28000 3690.24 | 408.94000 3271.52] 750.00000 6000.00
18" Roadway Pipe End Treatment, Class 1 | | |
0160 620A000 2.000 CUYD| 688.07000 1376.14| 895.52000 1791.04| 950.00000 1900.00
Minor Structure Concrete | \ |
0170 621A000 1.000 EACH] 1748.82000 1748.82| 2016.62000 2016.62 | 2200.00000 2200.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0180 650A000 450.000 CUYD| 19.02000 8559.00| 13.32000 5994.00] 16.50000 7425.00
Topsoil | \ |
0190 652A061 1.000 ACRE] 1276.25000 1276.25] 1443.00000 1443.00] 1200.00000 1200.00
Seeding (Mix 3E) | | |
0200 654A001 26.000 SQYD| 7.38000 191.88]| 5.00000 130.00] 7.75000 201.50
Solid Sodding (Bermuda) | \ |
0210 656A000 1.000 ACRE] 1081.92000 1081.92] 1357.24000 1357.24] 1000.00000 1000.00
Mulching, Class A, Type 1 | \ |
0220 665F000 240.000 EACH] 6.24000 1497.60] 6.25000 1500.00] 8.50000 2040.00
Hay Bales | \ |
0230 665J000 951.000 LF | 4.81000 4574.31| 4.28000 4070.28] 7.89000 7503.39
Silt Fence, Type A | | |
0240 701A028 1.000 MILE] 2254.90000 2254.90| 2000.00000 2000.00| 2222.22000 2222.22
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0250 701A032 1.000 MILE] 2254.90000 2254.90| 2000.00000 2000.00| 2222.22000 2222.22
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0260 701B00S 1996.000 LF | 1.13000 2255.48| 1.00000 1996.00] 1.11000 2215.56
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0270 701C001 1.000 MILE] 1127.45000 1127.45] 1000.00000 1000.00] 1111.11000 1111.11
Solid Temporary Traffic Stripe | | |
0280 701D008 1.000 MILE] 2254.90000 2254.90| 2000.00000 2000.00/| 2222.22000 2222.22
Solid Traffic Stripe Removed (Plastic) | | |
0290 703A002 222.000 SQFT| 5.64000 1252.08]| 5.00000 1110.00] 5.55000 1232.10
Traffic Control Markings, Class 2, Type | | |
A | \ |
0300 703B002 269.000 SQFT| 5.64000 1517.16]| 5.00000 1345.00] 5.55000 1492.95
Traffic Control Legends, Class 2, Type | \ |
0310 703D001 222.000 SQFT| 1.69000 375.18] 1.50000 333.00] 1.67000 370.74
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 051 -4
TABULATION OF BIDS

CALL ORDER : 051 CONTRACT ID : 20040528051 COUNTIES : BALDWIN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 09

1 ) 23029

( 2 ) 23011 [ ( 3 ) 07050
J. S. WALTON & COMPANY, INC

OSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION
|

o~

LINE NO / ITEM CODE / ALT

\
\
\
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0320 705A030 60.000 EACH| 6.76000 405.60| 6.00000 360.00| 6.67000 400.20
Pavement Markers, Class A-H, Type 2-C | | |
0330 740B00O 802.000 SQFT| 2.87000 2301.74| 6.31000 5060.62| 14.00000 11228.00
Construction Signs | | |
0340 740D000 250.000 EACH] 6.01000 1502.50] 81.97000 20492.50| 75.00000 18750.00
Channelizing Drums | | |
0350 741C010 2.000 EACH| 455.42000 910.84| 5548.72000 11097.44| 3500.00000 7000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 245,277.50] S 272,720.67| S 299,239.66
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 245,277.50 $ 272,720.67 $ 299,239.66




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20040528054 COUNTIES : COOSA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-019-021-002

for constructing the Resurfacing and Traffic Stripe on
S.R.#21 (U.S.#231) from north of Rockford (MP 191.600) to
Hanover (MP 197.400). Length - 5.800 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 892,391.93 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,076,371.24 120.6164%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 054 -2
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20040528054 COUNTIES : COOSA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 04

| ( 1 ) 01087 \ |

| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | | UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
SECTION 0001 Total

( 2 ) 04013
DUNN CONSTRUCTION CO., INC.

|
0010 209A000 6.000 EACH] 140.51000 843.06
Mailbox Reset, Single

0020 401B100 94550.000 SQYD| 0.58000 54839.00

Bituminous Treatment E (With Polymer |

Additive) |

0030 405A000 6585.000 GAL |

Tack Coat |

0040 408A052 3600.000 SQYD|

Planing Existing Pavement |

(Approximately 1.10" Thru 2.0" Thick) |

0050 424A356 6294.000 TON |

Superpave Bituminous Concrete Wearing |

Surface Layer, 3/8" Maximum Aggregate |

Size Mix, Esal Range C/D |

0060 424A359 100.000 TON |

Superpave Bituminous Concrete Wearing |
Surface Layer,Widening ,3/8" Maximum

Aggregate Size Mix,Esal Range C/D |

0070 424A366 100.000 TON |

Superpave Bituminous Concrete Wearing |
Surface Layer,Leveling ,1/2" Maximum

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

155.14000 930.84

0.62000 58621.00

1.25000 8231.25 0.90000 5926.50

6.04000 21744.00 2.38000 8568.00

30.00000 188820.00 43.04000 270893.76

79.88000 7988.00 51.81000 5181.00

Aggregate Size Mix, ESAL Range C/D

0080 424B654 100.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B658 10345.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 424B661 100.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Widening ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0110 430B043 6350.000 TON
Aggregate Surfacing (1" Down, Crusher
Run)

86.63000 8663.00 78.89000 7889.00

35.73000 369626.85 41.23000 426524.35

78.77000 7877.00 52.09000 5209.00

12.56000 79756.00

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

79.88000 7988.00 | 48.34000 4834.00

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\

\ 16.63000 105600.50
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20040528054 COUNTIES COOSA
LETTING DATE 05/28/04 10:00 AM DIVISION 04
| ( 1 ) 01087 | ( 2 ) 04013 | ( )
| APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 600A000 LUMP | 63500.00000 63500.00] 100000.00000 100000.00|
Mobilization | \
0130 701A028 12.000 MILE| 1575.00000 18900.00 | 1697.00000 20364.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0140 701A041 1.000 MILE] 1134.00000 1134.00] 1221.84000 1221.84]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701A046 3.000 MILE] 1134.00000 3402.00] 1221.84000 3665.52
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A048 8.000 MILE] 1785.00000 14280.00 | 1923.25000 15386.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701B00S 744.000 LF | 1.05000 781.20] 1.13000 840.72]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 12.000 MILE| 367.50000 4410.00]| 395.97000 4751.64 |
Broken Temporary Traffic Stripe | | |
0190 701cC001 24.000 MILE| 472.50000 11340.00| 509.10000 12218.40|
Solid Temporary Traffic Stripe | \ |
0200 703A002 760.000 SQFT| 2.94000 2234.40] 3.17000 2409.20]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0210 703B002 45.000 SQFT| 3.36000 151.20] 3.62000 162.90]
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 200.000 SQFT| 1.89000 378.00| 2.04000 408.00]
Temporary Traffic Control Markings | \ |
0230 740B00O 894.000 SQFT| 7.88000 7044.72]| 8.38000 7491.72|
Construction Signs | \ |
0240 7400000 1.000 EACH] 8460.25000 8460.25] 7273.35000 7273.35]
Pilot Car | | |
SECTION TOTALS | $ 892,391.93| $ 1,076,371.24| $ 0.00
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 892,391.93| $ 1,076,371.24| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20040528055 COUNTIES : FAYETTE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : ST-029-018-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#18 from S.R.#96 (MP 27.800) in Fayette to MP 31.546.

Length - 3.746 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,258,300.41 100.0000%



Superpave Bituminous Concrete Upper

Binder Layer, Patching ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20040528055 COUNTIES FAYETTE
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

SECTION 0001 Total

| \ |

0010 210D001 833.000 CUYD| 17.92000 14927.36| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \

0030 305B060 100.000 TON | 14.75000 1475.00| |
Crushed Aggregate, Section 825, 1" Down | | |

0040 405A000 9278.000 GAL | 1.25000 11597.50]| |
Tack Coat | | |

0050 408A051 30895.000 SQYD| 1.26000 38927.70| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |

0060 408A053 35408.000 SQYD| 1.66000 58777.28| |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |

0070 410C000 1.000 EACH] 5000.00000 5000.00] |
Contractor Retained Profilograph | \ |

0080 424A360 5798.000 TON | 49.29000 285783.42| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |

0090 424A363 300.000 TON | 75.00000 22500.00]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0100 424A366 25.000 TON | 49.29000 1232.25]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0110 424A369 287.000 TON | 65.00000 18655.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0120 424B651 10139.000 TON | 44.50000 451185.50]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |

0130 424B655 300.000 TON | 75.00000 22500.00| |

| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



Broken Yellow, Class 3W, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 055 -3
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20040528055 COUNTIES FAYETTE
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424B659 3989.000 TON | 44.50000 177510.50] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 600A000 LUMP | 64925.00000 64925.00| |
Mobilization | \
0160 651B00O 2.000 TON | 125.00000 250.00] |
Agricultural Limestone | \ |
0170 651C000 2.000 TON | 100.00000 200.00| |
8-8-8 Commercial Fertilizer | \ |
0180 652A053 1.000 ACRE] 900.00000 900.00| |
Seeding (Mix 1E) | | |
0190 656A000 1.000 ACRE] 900.00000 900.00] |
Mulching, Class A, Type 1 | \ |
0200 665F000 60.000 EACH]| 6.00000 360.00] |
Hay Bales | \ |
0210 665J000 600.000 LF | 5.00000 3000.00] |
Silt Fence, Type A | \ |
0220 701A028 7.000 MILE] 1575.00000 11025.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0230 701A041 1.000 MILE] 1100.00000 1100.00]| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701A046 3.000 MILE] 1050.00000 3150.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0250 701A048 4.000 MILE] 1790.00000 7160.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0260 701C000 6.000 MILE] 520.00000 3120.00] |
Broken Temporary Traffic Stripe | \ |
0270 701C001 14.000 MILE| 590.00000 8260.00| |
Solid Temporary Traffic Stripe | \ |
0280 701G125 3190.000 LF | 4.06000 12951.40| |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0290 701G129 1595.000 LF | 1.70000 2711.50] |
| \ |
| \ |

Stripe (6" Wide)



CALL ORDER : 055
LETTING DATE : 05/28/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 055 -4

TABULATION OF BIDS

CONTRACT ID : 20040528055

DIVISION : 05

COUNTIES : FAYETTE

LINE NO / ITEM CODE / ALT

|

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0300 701HO001 3190.000 LF |
Solid Traffic Stripe Removed (Plastic) |
0310 701H006 1595.000 LF |
Broken Traffic Stripe Removed (Plastic) |
0320 703A002 930.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0330 703B002 45.000 SQFT|
Traffic Control Legends, Class 2, Type |
0340 703D001 930.000 SQFT|
Temporary Traffic Control Markings |
0350 705A031 192.000 EACH]
Pavement Markers, Class A-H, Type 1-A |
0360 705A032 53.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0370 705A037 537.000 EACH|
Pavement Markers, Class A-H, Type 2-D |
0380 710A115 32.000 SQFT|
Class 4, Aluminum Flat Sign Panels O. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
0390 710B0O01 30.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |
0400 740B00O 1103.000 SQFT|
Construction Signs |
0410 740D00O 150.000 EACH]
Channelizing Drums |
0420 7400000 1.000 EACH]
Pilot Car |
0430 741cC010 1.000 EACH]
Portable Sequential Arrow And Chevron |
Sign Unit |
SECTION TOTALS |
__________________________________________ +
|

CONTRACT TOTALS

( 1 ) 02033 \
S. T. BUNN CONSTRUCTION CO. |
UNIT PRICE AMOUNT}
T 0 eo000 | 1e14.00|
0.60000 957.00}
2.50000 2325.00}

1

3.50000 157.50]
1.50000 1395.001
5.25000 1008.00}
5.25000 278.25}
5.25000 2819.25}
15.75000 504.00}

\

1

7.50000 225.00]

1

11.00000 12133.00]|
10.00000 1500.00}
1000.00000 lOO0.00}
2000.00000 ZOO0.00}

1

$ 1,258,300.41]
T L 2se, 50001

( 2 ) 04013 I ( )
DUNN CONSTRUCTION CO., INC. |
|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ +4--—
|
|
|
[
|
|
|
|
|
|
|
[
|
|
|
[
|
|
|
[
|
|
|
[
|
|
|
[
|
|
|
[
|
$ 0.00] $ 0.00
____________________________ - — —
$ 1,076,371.24| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 056 -1
VENDOR RANKING

CALL ORDER : 056 CONTRACT ID : 20040528056 COUNTIES : FRANKLIN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-030-013-001
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#13 (U.S.#43) from MP 296.001 in Russellville to MP
300.527 at the Franklin county line. Length - 4.525 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 18031 ROGERS GROUP, INC. $ 1,829,460.45 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 1,970,873.20 107.7298%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 056 -2
TABULATION OF BIDS

CALL ORDER : 056 CONTRACT ID : 20040528056 COUNTIES : FRANKLIN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 01087 | ( )
| ROGERS GROUP, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 209A000 9.000 EACH] 65.00000 585.00] 145.51000 1309.59]
Mailbox Reset, Single | \ |
0020 305B060 7415.000 TON | 12.50000 92687.50] 14.80000 109742.00]
Crushed Aggregate, Section 825, Type B, | \ |
for Miscellaneous Use | \ |
0030 405A000 7930.000 GAL | 1.25000 9912.50] 1.05000 8326.50|
Tack Coat | \ |
0040 408A053 127445.000 SQYD| 0.70000 89211.50] 0.86000 109602.70]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 424A356 8787.000 TON | 38.50000 338299.50] 37.17000 326612.79]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0060 424A359 1741.000 TON | 42.00000 73122.00] 40.81000 71050.21|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/8" Maximum | | |
Aggregate Size Mix,Esal Range C/D | \ |
0070 424A364 500.000 TON | 40.00000 20000.00| 58.71000 29355.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B658 25452.000 TON | 29.50000 750834.00] 31.65000 805555.80]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B693 11151.000 TON | 27.65000 308325.15] 33.82000 377126.82]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 428C000 95584.000 LF | 0.10000 9558.40]| 0.09000 8602.56|
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0110 600A000 LUMP | 12000.00000 12000.00] 4221.75000 4221.75]|
Mobilization | \
0120 665J000 100.000 LF | 9.00000 900.00| 4.11000 411.00]|
| \ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 056 -3
TABULATION OF BIDS
CALL ORDER 056 CONTRACT 1ID 20040528056 COUNTIES FRANKLIN
LETTING DATE 05/28/04 10:00 AM DIVISION
| ( 1 ) 18031 | ( 2 01087 | ( )
|ROGERS GROUP, | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0130 6650000 100.000 LF | 12.50000 1250.00]| 6.16000 616.00]
12 Inch Wattle | \ |
0140 680A000 LUMP | 1500.00000 1500.00] 3345.29000 3345.29]
Engineering Controls | \ |
0150 701A028 9.000 MILE] 1575.00000 14175.00] 1606.50000 14458.50]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0160 701A041 9.000 MILE] 990.00000 8910.00| 1009.80000 9088.20 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701A048 13.000 MILE| 1775.00000 23075.00] 1810.50000 23536.50|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701B009 9886.000 LF | 0.90000 8897.40| 0.92000 9095.12|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 18.000 MILE| 520.00000 9360.00| 530.40000 9547.20|
Broken Temporary Traffic Stripe | \ |
0200 701C001 40.000 MILE| 590.00000 23600.00] 601.80000 24072.00|
Solid Temporary Traffic Stripe | \ |
0210 701G121 400.000 LF | 2.25000 900.00] 2.30000 920.00]
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0220 701G125 400.000 LF | 5.00000 2000.00| 5.10000 2040.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0230 701G133 400.000 LF | 5.00000 2000.00| 5.10000 2040.00]
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 703A002 1574.000 SQFT| 2.50000 3935.00] 2.55000 4013.70]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 68.000 SQFT| 2.50000 170.00] 2.55000 173.40]
Traffic Control Legends, Class 2, Type | \ |
0260 703D001 1296.000 SQFT| 1.50000 1944.00| 1.53000 1982.88]|
Temporary Traffic Control Markings | \ |
0270 705A030 26.000 EACH] 5.25000 136.50] 5.36000 139.36]
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A031 718.000 EACH] 5.25000 3769.50] 5.36000 3848.48]|
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 056 -4
TABULATION OF BIDS

CALL ORDER : 056 CONTRACT ID : 20040528056 COUNTIES : FRANKLIN
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 18031 | ( 2 ) 01087 | ( )
| ROGERS GROUP, INC. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 705A032 50.000 EACH] 5.25000 262.50| 5.36000 268.00|
Pavement Markers, Class A-H, Type 1-B | | |
0300 740B0O0O 796.000 SQFT| 15.00000 11940.00] 7.50000 5970.00|
Construction Signs | | |
0310 740D000 75.000 EACH| 65.00000 4875.00| 37.17000 2787.75]|
Channelizing Drums | | |
0320 740E000 50.000 EACH]| 4.00000 200.00| 6.19000 309.50|
Cones (36 Inches High) | | |
0330 740M001 50.000 EACH] 2.50000 125.00] 4.18000 209.00|
Ballast For Cone | | |
0340 741C010 1.000 EACH] 1000.00000 1000.00] 495.60000 495.60|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,829,460.45| $ 1,970,873.20]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,829,460.45] $ 1,970,873.20] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20040528057 COUNTIES : GREENE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-032-014-002

for constructing the Planing, Resurfacing & Traffic Stripe
on S.R.#14 from MP

46.900 in Eutaw to MP 51.518 at the Hale county line.
Length - 4.618 mi.

TOTAL % OVER
LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 673,132.10 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20040528057 COUNTIES GREENE
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305B060 801.000 TON | 19.25000 15419.25| |
Crushed Aggregate, Section 825, 1" DOWN | \ |
0020 405A000 2855.000 GAL | 1.25000 3568.75| |
Tack Coat | \ |
0030 408A052 55472.000 SQYD| 0.90000 49924 .80 | |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 408A053 505.000 SQYD| 0.90000 454 .50 |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 410C000 1.000 EACH] 4000.00000 4000.00] |
Contractor Retained Profilograph | \ |
0060 424A361 4710.000 TON | 47.35000 223018.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A367 50.000 TON | 47.35000 2367.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A370 200.000 TON | 68.00000 13600.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B655 1180.000 TON | 68.75000 81125.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B659 2294.000 TON | 51.70000 118599.80|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 600A000 LUMP | 37100.00000 37100.00| |
Mobilization | |
0120 665J000 5000.000 LF | 4.50000 22500.00] |
Silt Fence, Type A | \ |
0130 701A028 7.000 MILE]| 1575.00000 11025.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 057 -3
TABULATION OF BIDS
CALL ORDER 057 CONTRACT 1ID 20040528057 COUNTIES GREENE
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 701A046 3.000 MILE] 990.00000 2970.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701A048 3.000 MILE] 1775.00000 5325.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0160 701A065 2.000 MILE| 16833.00000 33666.00 | |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701A073 1.000 MILE| 16833.00000 16833.00| |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701B00S 69.000 LF | 5.00000 345.00] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0190 701C000 3.000 MILE] 500.00000 1500.00] |
Broken Temporary Traffic Stripe | \ |
0200 701C001 3.000 MILE]| 600.00000 1800.00| |
Solid Temporary Traffic Stripe | | |
0210 701D008 3.000 MILE] 1750.00000 5250.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0220 701G129 3660.000 LF | 1.25000 4575.00| |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0230 701H006 3660.000 LF | 0.50000 1830.00]| |
Broken Traffic Stripe Removed (Plastic) | \ |
0240 703A002 952.000 SQFT| 2.50000 2380.00] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0250 703B002 295.000 SQFT| 3.50000 1032.50] |
Traffic Control Legends, Class 2, Type | | |
0260 703D001 709.000 SQFT| 1.50000 1063.50] |
Temporary Traffic Control Markings | \ |
0270 705A032 166.000 EACH] 5.25000 871.50]| |
Pavement Markers, Class A-H, Type 1-B | | |
0280 705A037 438.000 EACH| 5.25000 2299.50] |
Pavement Markers, Class A-H, Type 2-D | \ |
0290 705A038 48.000 EACH| 5.25000 252.00| |
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 057 -4

CALL ORDER : 057 CONTRACT ID : 20040528057 COUNTIES : GREENE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 740B00O 576.000 SQFT| 11.00000 6336.00] |
Construction Signs | | |
0310 740D000 100.000 EACH| 1.00000 100.00] |
Channelizing Drums | |
0320 7400000 1.000 EACH]| 2000.00000 2000.00| |
Pilot Car | | |
SECTION TOTALS | S 673,132.10] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 673,132.10] $ 1,970,873.20] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20040528058 COUNTIES : HOUSTON
LETTING DATE : 05/28/04 10:00 AM DIVISION : 07
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-035-052-001

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#52 from U.S.#84 to the Webb east city limits.
Length - 7.241 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,894,850.66 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 2,067,540.70 109.1136%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 058 -2

CALL ORDER : 058 CONTRACT 1ID 20040528058 COUNTIES HOUSTON
LETTING DATE : 05/28/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 209A000 12.000 EACH| 84.07000 1008.84| 95.00000 1140.00]
Mailbox Reset, Single | \ |
0020 2092001 2.000 EACH| 119.77000 239.54| 125.00000 250.00|
Mailbox Reset, Double | | |
0030 210D011 4190.000 CUYD| 7.38000 30922.20| 8.50000 35615.00]
Borrow Excavation (A-4 or Better) | |
0040 212A000 708.000 STA | 29.78000 21084.24| 35.00000 24780.00|
Machine Grading Shoulders | \ |
0050 405A000 6453.000 GAL | 3.63000 23424 .39 2.25000 14519.25]
Tack Coat | \ |
0060 408A052 118500.000 SQYD| 0.59000 69915.00 | 0.85000 100725.00|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0070 410C000 1.000 EACH] 690.83000 690.83| 2500.00000 2500.00/|
Contractor Retained Profilograph | \ |
0080 424A361 10400.000 TON | 43.82000 455728.00| 48.75000 507000.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0090 424A366 11007.000 TON | 45.55000 501368.85| 46.75000 514577.25|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B651 13267.000 TON | 42.44000 563051.438| 45.00000 597015.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |
0110 600A000 LUMP | 69775.00000 69775.00 | 95000.00000 95000.00|
Mobilization | |
0120 651B000 34.000 TON | 25.00000 850.00] 20.00000 680.00|
Agricultural Limestone | \ |
0130 652A061 17.000 ACRE| 425.00000 7225.00] 400.00000 6800.00|
Seeding (Mix 3E) | | |
0140 656A000 17.000 ACRE| 425.00000 7225.00] 400.00000 6800.00|
Mulching, Class A, Type 1 | | |
0150 665F000 100.000 EACH] 4.75000 475.00| 5.00000 500.00|
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 058 -3

CALL ORDER : 058 CONTRACT 1ID 20040528058 COUNTIES HOUSTON
LETTING DATE : 05/28/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 665J000 1500.000 LF | 4.00000 6000.00| 3.75000 5625.00]
Silt Fence, Type A | \ |
0170 680A000 LUMP | 11210.80000 11210.80| 25000.00000 25000.00 |
Engineering Controls | \ |
0180 701A028 16.000 MILE| 1525.00000 24400.00| 1525.00000 24400.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 5.000 MILE]| 980.00000 4900.00]| 980.00000 4900.00|
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701A048 7.000 MILE] 1725.00000 12075.00| 1725.00000 12075.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B00Y 2448.000 LF | 0.85000 2080.80| 0.85000 2080.80]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 15.000 MILE| 390.00000 5850.00] 390.00000 5850.00 |
Broken Temporary Traffic Stripe | \ |
0230 701C001 47.000 MILE| 480.00000 22560.00] 480.00000 22560.00 |
Solid Temporary Traffic Stripe | \ |
0240 701D007 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | \ |
0250 701D008 1.000 MILE] 1600.00000 1600.00]| 1600.00000 1600.00]
Solid Traffic Stripe Removed (Plastic) | | |
0260 701D014 1.000 MILE] 1300.00000 1300.00] 1300.00000 1300.00]
Broken Traffic Stripe Removed (Paint) | \ |
0270 701D015 1.000 MILE] 1300.00000 1300.00]| 1300.00000 1300.00]
Broken Traffic Stripe Removed (Plastic) | | |
0280 703A002 6280.000 SQFT| 2.25000 14130.00] 2.25000 14130.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 294.000 SQFT| 3.25000 955.50] 3.25000 955.50]
Traffic Control Legends, Class 2, Type | \ |
0300 703D001 2217.000 SQFT| 1.30000 2882.10] 1.30000 2882.10]
Temporary Traffic Control Markings | | |
0310 703E001 137.000 SQFT| 1.30000 178.10| 1.30000 178.10]
Temporary Traffic Control Legends | \ |
0320 705A030 241.000 EACH| 5.00000 1205.00]| 5.00000 1205.00]
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/01/04
PAGE : 058 -4

CALL ORDER : 058 CONTRACT ID 20040528058 COUNTIES HOUSTON
LETTING DATE : 05/28/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0330 705A031 200.000 EACH]| 5.00000 1000.00| 5.00000 1000.00]
Pavement Markers, Class A-H, Type 1-A | | |
0340 705A032 1215.000 EACH]| 5.00000 6075.00| 5.00000 6075.00]
Pavement Markers, Class A-H, Type 1-B | | |
0350 705A037 819.000 EACH] 5.00000 4095.00 | 5.00000 4095.00]
Pavement Markers, Class A-H, Type 2-D | | |
0360 705A038 494.000 EACH| 5.00000 2470.00 | 5.00000 2470.00]
Pavement Markers, Class A-H, Type 2-E | | |
0370 740B00O0 1318.000 SQFT| 7.62000 10043.16]| 7.65000 10082.70]
Construction Signs | | |
0380 740E000 150.000 EACH| 8.29000 1243.50] 15.00000 2250.00]
Cones (36 Inches High) | | |
0390 740M001 150.000 EACH] 4.15000 622.50] 7.50000 1125.00]
Ballast For Cone | | |
0400 7400000 1.000 EACH] 1500.00000 1500.00] 2500.00000 2500.00]
Pilot Car | | |
0410 741cC010 1.000 EACH]| 690.83000 690.83] 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,894,850.66] $ 2,067,540.70] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,894,850.660]| S 2,0067,540.70] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04

PAGE : 059 -1
VENDOR RANKING

CALL ORDER : 059 CONTRACT ID : 20040528059 COUNTIES : LAUDERDALE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-039-017-003

for constructing the Resurfacing and Traffic Stripe om
S.R.#17 from MP 341.083 near Blackburn to MP 346.552 at the
Tennessee state line. Length 5.468 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 683,616.67 100.0000%

2 18031 ROGERS GROUP, INC. $ 715,801.10 104.7080%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 059 -2
TABULATION OF BIDS

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

0120 701A046 4.000 MILE] 1039.50000 4158.00 990.00000 3960.00
Broken Yellow, Class 2, Type A Traffic
Stripe (0.09"™ Thick) (6" Wide)
1790.00000 14320.00

Solid Yellow, Class 2, Type A Traffic

|

|

0130 701A048 8.000 MILE] 1879.50000 15036.00

|
Stripe (0.09" Thick) (6" Wide) |

CALL ORDER : 059 CONTRACT ID : 20040528059 COUNTIES : LAUDERDALE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 209A000 16.000 EACH]| 159.32000 2549.12| 170.00000 2720.00]
Mailbox Reset, Single | \ |
0020 305B060 2459.000 TON | 18.00000 44262.00] 15.00000 36885.00|
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use | \ |
0030 405A000 636.000 GAL | 1.11000 705.96| 1.50000 954.00]
Tack Coat | \ |
0040 408A051 800.000 SQYD| 4.91000 3928.00| 10.00000 8000.00|
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 424A356 3311.000 TON | 46.94000 155418.34| 48.00000 158928.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/8" Maximum Aggregate | | |
Size Mix, Esal Range C/D | \ |
0060 424A359 85.000 TON | 54.93000 4669.05] 65.00000 5525.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/8" Maximum | | |
Aggregate Size Mix,Esal Range C/D | \ |
0070 424B654 500.000 TON | 66.02000 33010.00] 58.00000 29000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B658 9884.000 TON | 35.73000 353155.32] 35.00000 345940.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 2966.56000 2966.56| 34680.00000 34680.00|
Mobilization | \
0100 680A000 LUMP | 2350.68000 2350.68| 1000.00000 1000.00|
Engineering Controls | \ |
0110 701A028 11.000 MILE] 1653.75000 18191.25] 1575.00000 17325.00]
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
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TABULATION OF BIDS

CALL ORDER : 059 CONTRACT ID : 20040528059 COUNTIES : LAUDERDALE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701B00S 178.000 LF | 1.05000 186.90| 1.00000 178.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0150 701C000 7.000 MILE]| 514.50000 3601.50] 490.00000 3430.00]
Broken Temporary Traffic Stripe | \ |
0160 701C001 38.000 MILE| 609.00000 23142.00] 580.00000 22040.00|
Solid Temporary Traffic Stripe | | |
0170 703A002 833.000 SQFT| 2.63000 2190.79] 2.50000 2082.50]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 703B002 73.000 SQFT| 3.68000 268.64| 3.50000 255.50]
Traffic Control Legends, Class 2, Type | \ |
0190 703D001 312.000 SQFT| 1.37000 427 .44 1.30000 405.60]
Temporary Traffic Control Markings | \ |
0200 705A032 569.000 EACH]| 5.78000 3288.82] 5.50000 3129.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0210 705A037 332.000 EACH]| 5.78000 1918.96| 5.50000 1826.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0220 705A038 133.000 EACH] 5.78000 768.74| 5.50000 731.50]
Pavement Markers, Class A-H, Type 2-E | \ |
0230 740B00O 786.000 SQFT| 7.72000 6067.92| 18.00000 14148.00]
Construction Signs | \ |
0240 740E000 50.000 EACH| 13.05000 652.50] 4.00000 200.00]
Cones (36 Inches High) | | |
0250 740M001 50.000 EACH] 8.82000 441.00] 2.75000 137.50]
Ballast For Cone | \ |
0260 7400000 1.000 EACH] 261.18000 261.18]| 8000.00000 8000.00|
Pilot Car | \ |
SECTION TOTALS | $ 683,616.67] S 715,801.10] S 0.00
—————————————————————————————————————————— e
| \ |

$ 683,616.67 $ 715,801.10
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VENDOR RANKING

CALL ORDER : 062 CONTRACT ID : 20040528062 COUNTIES : CHILTON
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-405-114-665-411
for the Maintenance Roadside Mowing on I-65 from the Autauga
County line to C.R.#48 north of Clanton.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 16033 PARKER GRASSING, INC. $ 55,062.00 100.0000%

2 02040 BENTLEY TURF AND LANDSCAPE, INC. $ 56,048.00 101.7907%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
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TABULATION OF BIDS
CALL ORDER 062 CONTRACT 1ID 20040528062 COUNTIES CHILTON
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 16033 | ( 2 ) 02040 | ( )
| PARKER GRASSING, INC. |BENTLEY TURF AND LANDSCAPE, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL| 18354.00000 55062.00| 18000.00000 54000.00]
Maintenance Roadside Mowing | \ |
(Approximately 437 Acres) | | |
0020 740B00O0 128.000 SQFT| 0.00000 0.00] 16.00000 2048.00]
Construction Signs | \ |
SECTION TOTALS | $ 55,062.00] S 56,048.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 55,062.00] S 56,048.00]| S
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VENDOR RANKING

CALL ORDER : 063 CONTRACT ID : 20040528063 COUNTIES : GREENE TUSCALOOSA
LETTING DATE : 05/28/04 10:00 AM DIVISION : 05

CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-405-690-659-411

for the Maintenance Roadside Mowing on I-59 from U.S.#11 in
Knoxville to Kauloosa Avenue Bridge near exit 71 in

Tuscaloosa.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03062 COOK CONTRACTORS, INC. S 53,181.55 100.0000%

2 02040 BENTLEY TUREF AND LANDSCAPE, INC. $ 152,560.00 286.8664%
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CALL ORDER 063 CONTRACT ID 20040528063 COUNTIES GREENE TUSCALOOSA
LETTING DATE 05/28/04 10:00 AM DIVISION 05
| ( 1 ) 03062 | ( 2 ) 02040 | ( )
| COOK CONTRACTORS, INC. |BENTLEY TURF AND LANDSCAPE, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 655A009 3.000 CYCL]| 17257.85000 51773.55| 50000.00000 150000.00|
Maintenance Roadside Mowing | \ |
(Approximately 547 Acres) | | |
0020 740B00O 128.000 SQFT| 11.00000 1408.00] 20.00000 2560.00]
Construction Signs | | |
SECTION TOTALS | $ 53,181.55] S 152,560.00] $ 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 53,181.55] S 152,560.00] S
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VENDOR RANKING

CALL ORDER : 064 CONTRACT ID : 20040528064 COUNTIES : CLARKE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-408-134-013-418

for constructing the Acceleration Lane Extension on S.R.#13
(U.S.#43) at S.R.#177 in Jackson. Length 0.074 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07050 GULF EQUIPMENT CORPORATION $ 49,079.00 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 55,490.00 113.0626%
3 20023 TEN-T CORPORATION $ 66,720.20 135.9445%
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CALL ORDER : 064 CONTRACT ID : 20040528064 COUNTIES : CLARKE
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

( 1 ) 07050 | ( 2 ) 13008
GULF EQUIPMENT CORPORATION |MOBILE ASPHALT COMPANY, LLC
\

( 3 ) 20023
TEN-T CORPORATION
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206D002 280.000 LF | 12.00000 3360.00] 4.00000 1120.00] 17.50000 4900.00
Removing Curb | | |
0020 206E001 1.000 EACH] 1550.00000 1550.00] 1500.00000 1500.00] 2500.00000 2500.00
Removing Inlets | | |
0030 401A000 140.000 SQYD] 1.85000 259.00| 20.00000 2800.00 | 4.00000 560.00
Bituminous Treatment A | \ |
0040 405A000 45.000 GAL | 2.10000 94 .50 5.00000 225.00| 4.00000 180.00
Tack Coat | \ |
0050 424A361 15.000 TON | 98.00000 1470.00] 200.00000 3000.00] 80.00000 1200.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A367 20.000 TON | 85.00000 1700.00] 200.00000 4000.00] 90.00000 1800.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B651 23.000 TON | 55.00000 1265.00] 200.00000 4600.00] 90.00000 2070.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | | |
0080 424B685 28.000 TON | 85.00000 2380.00] 200.00000 5600.00] 90.00000 2520.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 6000.00000 6000.00 | 6500.00000 6500.00| 20000.00000 20000.00
Mobilization | |
0100 621A057 1.000 EACH] 2800.00000 2800.00| 6000.00000 6000.00| 2550.00000 2550.00
Junction Boxes, Type Partial | | |
0110 623B000 240.000 LF | 44.00000 10560.00 | 20.00000 4800.00] 15.50000 3720.00
Concrete Curb, Type N | | |
0120 665F000 55.000 EACH] 8.50000 467.50| 10.00000 550.00| 5.00000 275.00
Hay Bales | \ |
0130 665G000 15.000 EACH| 4.50000 67.50] 10.00000 150.00] 5.00000 75.00
Sand Bags | | |
0140 665Q000 26.000 LF | 6.50000 169.00] 25.00000 650.00| 50.00000 1300.00
12 Inch Wattle | | |
0150 680A000 LUMP | 6000.00000 6000.00 | 5500.00000 5500.00] 2500.00000 2500.00
\ |

Engineering Controls |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
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CALL ORDER 064 CONTRACT ID 20040528064 COUNTIES CLARKE
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 07050 | ( 2 ) 13008 | ( 3 ) 20023
| GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC |TEN-T CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -———_——
0160 701B0O0Y 220.000 LF | 1.10000 242 .00 1.25000 275.00] 15.71000 3456.20
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0170 701G041 200.000 LF | 1.10000 220.00| 1.25000 250.00]| 15.72000 3144.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0180 705A031 4.000 EACH] 11.00000 44 .00 12.50000 50.00| 20.00000 80.00
Pavement Markers, Class A-H, Type 1-A | | |
0190 740B00O0 308.000 SQFT| 11.00000 3388.00| 15.00000 4620.00] 17.50000 5390.00
Construction Signs | | |
0200 740D000 100.000 EACH| 55.00000 5500.00| 15.00000 1500.00| 45.00000 4500.00
Channelizing Drums | | |
0210 740Q000 50.000 LF | 0.85000 42 .50 10.00000 500.00] 20.00000 1000.00
Construction Safety Fence | | |
0220 741C010 1.000 EACH] 1500.00000 1500.00] 1300.00000 1300.00| 3000.00000 3000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 49,079.00| S 55,490.00] S 66,720.20
————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 49,079.00] S 55,490.00] S 66,720.20
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CALL ORDER : 065 CONTRACT ID : 20040528065 COUNTIES MARENGO
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-408-462-013-417

for constructing the Left Turn Lane Extension on S.R.#13

(U.S.#43) just south of S.R.#8 (U.S.#80) in Demopolis.

Length 0.214 mi.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 07050 GULF EQUIPMENT CORPORATION S 318,303.55 100.0000%
2 18024 RACON, INC.

S 363,672.50 114.2534%
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CALL ORDER : 065 CONTRACT ID : 20040528065 COUNTIES : MARENGO
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

( 1 ) 07050 | ( 2 ) 18024
GULF EQUIPMENT CORPORATION |RACON, INC.

LINE NO / ITEM CODE / ALT I

|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D |
0130 424B651 215.000 TON | 40.00000 8600.00
|
|
|
|
|
|
|
|
|
|
|

81.76000 17578.40
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D
0140 424B655 100.000 TON 55.00000 5500.00 95.20000 9520.00
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D
0150 424B659 550.000 TON 40.00000 22000.00 81.76000 44968.00

Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 206C010 140.000 SQYD| 22.00000 3080.00| 17.50000 2450.00]
Removing Concrete Driveway | | |
0020 206D000 25.000 LF | 11.00000 275.00| 25.00000 625.00]
Removing Pipe | | |
0030 206D002 41.000 LF | 10.00000 410.00] 15.00000 615.00]
Removing Curb | | |
0040 206D003 183.000 LF | 10.00000 1830.00] 10.00000 1830.00|
Removing Curb And Gutter | | |
0050 210A000 992.000 CUYD| 9.75000 9672.00| 5.00000 4960.00|
Unclassified Excavation | | |
0060 210D011 2586.000 CUYD]| 8.75000 22627.50| 6.00000 15516.00]
Borrow Excavation (A-4 or Better) | |
0070 214A000 56.000 CUYD]| 43.00000 2408.00 | 15.00000 840.00]
Structure Excavation | | |
0080 214B001 30.000 CUYD]| 56.00000 1680.00] 50.00000 1500.00]
Foundation Backfill, Commercial | | |
0090 401A047 1250.000 SQYD]| 0.85000 1062.50] 0.73000 912.50]
Bituminous Treatment A, MC-70 I |
0100 405A000 525.000 GAL 1.76000 924.00| 2.24000 1176.00|
Tack Coat | |
0110 424A360 307.000 TON 42.00000 12894.00| 76.16000 23381.12|
Superpave Bituminous Concrete Wearing I |
Surface Layer, 1/2" Maximum Aggregate | |
Size Mix, ESAL Range C/D I |
0120 424A366 100.000 TON 41.00000 4100.00] 76.16000 7616.00|
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I |
I I
I I
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CALL ORDER 065 CONTRACT 1ID 20040528065 COUNTIES MARENGO
LETTING DATE 05/28/04 10:00 AM DIVISION : 08
| 1 ) 07050 | ( 2 ) 18024 | ( )
| LF EQUIPMENT CORPORATION |RACON, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 424B681 390.000 TON | 40.00000 15600.00 | 81.76000 31886.40|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0170 428B000 1950.000 LF | 0.15000 292.50| 0.56000 1092.00]
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0180 502A000 8760.000 LB | 2.12000 18571.20| 1.50000 13140.00]|
Steel Reinforcement | | |
0190 524B011 54.000 CUYD| 1120.00000 60480.00 | 750.00000 40500.00]|
Culvert Concrete Extension (Cast In | |
Place) | \ |
0200 535A031 25.000 LF | 32.50000 812.50] 50.00000 1250.00]
18" Side Drain Pipe (P.C.) | \ |
0210 535A400 16.000 LF | 58.50000 936.00] 65.00000 1040.00]
30" Side Drain Pipe (Class 2 R.C.) | |
(Extension) | | |
0220 600A000 LUMP | 60000.00000 60000.00 | 46125.00000 46125.00]|
Mobilization | |
0230 610C001 38.000 TON | 65.00000 2470.00] 45.00000 1710.00]
Loose Riprap, Class 2 | \ |
0240 610D003 30.000 SQYD| 1.12000 33.60| 12.00000 360.00|
Filter Blanket, Geotextile | | |
0250 619A101 4.000 EACH] 455.00000 1820.00] 750.00000 3000.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0260 619A103 2.000 EACH| 755.00000 1510.00] 1000.00000 2000.00|
30" Side Drain Pipe End Treatment, | \
Class 1 I \ |
0270 620A000 1.000 CUYD| 1250.00000 1250.00] 3000.00000 3000.00]
Minor Structure Concrete | \ |
0280 623C000 123.000 LF | 18.00000 2214.00] 20.00000 2460.00|
Combination Curb & Gutter, Type C | \ |
0290 650A000 200.000 CUYD| 12.50000 2500.00] 14.00000 2800.00 |
Topsoil | | |
0300 650B00O 883.000 CUYD] 9.50000 8388.50] 12.00000 10596.00|
Topsoil From Stockpiles | \ |
0310 652A054 2.000 ACRE| 750.00000 1500.00] 2000.00000 4000.00]
\ |

Seeding (Mix 2A)
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CALL ORDER 065 CONTRACT ID 20040528065 COUNTIES MARENGO
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 07050 | ( 2 ) 18024 | ( )
| GULF EQUIPMENT CORPORATION |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0320 652B053 2.000 ACRE| 700.00000 1400.00] 1500.00000 3000.00|
Temporary Seeding (Mix 2AT) | | |
0330 652D054 2.000 ACRE| 875.00000 1750.00] 1000.00000 2000.00]
Seeding In Stubble (Mix 2A) | | |
0340 656A000 4.000 ACRE] 700.00000 2800.00 | 1000.00000 4000.00|
Mulching, Class A, Type 1 | | |
0350 665F000 100.000 EACH| 8.50000 850.00] 7.00000 700.00 |
Hay Bales | | |
0360 665G000 50.000 EACH] 2.00000 100.00] 6.00000 300.00|
Sand Bags | \ |
0370 6651000 30.000 TON | 135.00000 4050.00] 50.00000 1500.00|
Temporary Riprap, Class 2 | \ |
0380 665J000 2500.000 LF | 3.55000 8875.00| 5.00000 12500.00]
Silt Fence, Type A | | |
0390 666A001 2.000 ACRE| 600.00000 1200.00] 50.00000 100.00]
Pest Control Treatment | | |
0400 680A000 LUMP | 3500.00000 3500.00| 22460.00000 22460.00|
Engineering Controls | | |
0410 701A028 1.000 MILE] 2222.22000 2222.22| 2220.00000 2220.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0420 701A048 1.000 MILE] 2777.78000 2777.78| 2775.00000 2775.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0430 701B009 350.000 LF | 1.67000 584.50] 1.67000 584.50|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |
0440 701C003 2.000 MILE| 833.33000 1666.66| 832.50000 1665.00|
Solid Temporary Traffic Stripe (Paint) | | |
0450 703A002 132.000 SQFT| 5.55000 732.60| 5.55000 732.60|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0460 703B002 115.000 SQFT| 5.55000 638.25] 5.55000 638.25]
Traffic Control Legends, Class 2, Type | | |
0470 703D002 264.000 SQFT| 1.67000 440.88| 1.67000 440.88|
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0480 705A030 42.000 EACH]| 8.88000 372.96| 8.88000 372.96|
\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 06/01/04
PAGE : 065 -5
TABULATION OF BIDS

CALL ORDER : 065 CONTRACT ID : 20040528065 COUNTIES : MARENGO
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

( 1 ) 07050 | ( 2 ) 18024
GULF EQUIPMENT CORPORATION |RACON, INC.

LINE NO / ITEM CODE / ALT \

|
|
|
|
__________________________________________ +____________________________+____________________________

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0490 705A037 30.000 EACH| 8.88000 266.40| 8.88000 266.40|
Pavement Markers, Class A-H, Type 2-D | | |
0500 740B00O 396.000 SQFT| 10.00000 3960.00 | 8.19000 3243.24 |
Construction Signs | | |
0510 740D000 75.000 EACH| 55.00000 4125.00] 64.35000 4826.25|
Channelizing Drums | | |
0520 740E000 50.000 EACH]| 9.00000 450.00] 10.00000 500.00|
Cones (36 Inches High) | | |
0530 740M001 50.000 EACH] 2.00000 100.00] 8.00000 400.00|
Ballast For Cone | | |
SECTION TOTALS | S 318,303.55] S 363,672.50] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 318,303.55] S 363,672.50] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 066 CONTRACT ID : 20040528066
LETTING DATE : 05/28/04 10:00 AM DIVISION : 08

CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : RURAL

for constructing the Pile Encasements for Bridges at sites
on S.R.#13 (U.S.#43) and S.R.#57 (U.S.#45) as indicated on

the plans.
RANK VENDOR NO./NAME
1 03047 CARTER'S CONTRACTING SERVICES, INC.
2 23070 WINSTON CONTRACTING, L.L.C.

3 03095 COMMERCIAL DIVING SERVICES, INC.

COUNTIES WASHINGTON
PROJECT (S)
TOTAL
BID
$ 222,535.00
$ 239,560.00
S 286,536.00

DATE
PAGE

MARENGO

99-508-690-000-421

% OVER
LOW BID

100.0000%
107.6505%
128.7600%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 06/01/04
PAGE 066 -2
TABULATION OF BIDS
CALL ORDER 066 CONTRACT ID 20040528066 COUNTIES WASHINGTON MARENGO
LETTING DATE 05/28/04 10:00 AM DIVISION 08
| ( 1 ) 03047 | ( 2 ) 23070 | ( 3 ) 03095
| CARTER'S CONTRACTING SERVIC |WINSTON CONTRACTING, L.L.C. |COMMERCIAL DIVING SERVICES, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 504G000 82.000 LF | 310.00000 25420.00 | 600.00000 49200.00| 550.00000 45100.00
Steel Piling Encasement, Wet Condition | | |
0020 504G001 16.000 LF | 310.00000 4960.00| 550.00000 8800.00| 455.00000 7280.00
Steel Piling Encasement, Dry Condition | | |
0030 600A000 LUMP | 32000.00000 32000.00] 15000.00000 15000.00] 19000.00000 19000.00
Mobilization | |
0040 610C001 3600.000 TON | 34.00000 122400.00] 33.00000 118800.00] 46.60000 167760.00
Loose Riprap, Class 2 | | |
0050 610D003 1900.000 SQYD]| 3.00000 5700.00 | 2.00000 3800.00| 2.00000 3800.00
Filter Blanket, Geotextile | | |
0060 665I000 600.000 TON | 32.00000 19200.00] 33.00000 19800.00] 46.85000 28110.00
Temporary Riprap, Class 2 | \ |
0070 665J000 470.000 LF | 4.50000 2115.00| 4.00000 1880.00| 3.00000 1410.00
Silt Fence, Type A | | |
0080 665L000 500.000 LF | 11.00000 5500.00| 30.00000 15000.00] 20.00000 10000.00
Floating Basin Boom | | |
0090 740B0O0O 184.000 SQFT| 5.00000 920.00] 20.00000 3680.00| 14.00000 2576.00
Construction Signs | | |
0100 740D000 60.000 EACH| 72.00000 4320.00] 60.00000 3600.00| 25.00000 1500.00
Channelizing Drums | | |
SECTION TOTALS | S 222,535.00] S 239,560.00] S 286,536.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 222,535.00] S 239,560.00] S 286,536.00






